Punjab & Sind Bank

(A Govt. of India Undertaking)

E-TENDER FOR RENOVATION WORKS INCLUDING CIVIL, PLUMBING, FURNISHING
ELECTRICAL & AC WORKS FOR PUNJAB & SIND BANK, KAROL BAGH MODEL
BRANCH, NEW DELHI

E-Tender Reference PSB/Delhi-11/E-TENDER/Karol Bagh

Bid Submission Start Date 20.06.2026 by 10.00

Pre Bid Meeting Date 02.07.2026 1500 at Naraina, Regional Office

Bid Submission End Date 09.07.2026 by 23.59

Technical bid opening date 10.07.2026 AT 17.00

Financial Bid Opening date will be informed accordingly to qualified
bidder

REGIONAL OFFICE DELHI-II
Punjab & Sind Bank,
B-38/39, Industrial Area, Phase-I,
Naraina New Delhi-110028
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E-Tender Document

Bid Submission Start Date

Pre Bid Meeting Date

Last date of Submission of Tender

Technical bid opening date

Financial Bid Opening date

Time of Completion of the Project

RENOVATION WORKS INCLUDING
CIVIL, PLUMBING, FURNISHING,
ELECTRICAL & AC WORKS FOR
PUNJAB & SIND BANK, KAROL
BAGH MODEL BRANCH, NEW DELHI

20.06.2026 by 10.00

at Regional Office/02.07.2026

09.07.2026 by 23.59

10.07.2026 by 17.00

will be informed accordingly to qualified
bidder

70 Days
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The information provided by the bidders in response to this RFP
Document will become the property of the Bank and will not be returned.
The Bank reserves the right to amend, rescind or reissue this RFP
Document and all amendments will be advised to the bidders and such
amendments will be binding on them. The Bank also reserves its right to
accept or reject any or all the responses to this RFP Document without
assigning any reason whatsoever and without any cost or compensation
therefore.

This document is prepared by Punjab and Sind Bank for_Renovation Works
Including Civil, Plumbing, Furnishing, Electrical & Ac Works For Punjab & Sind
Bank, Karol Bagh Model Branch, New Delhi. [t should not be reused or copied
or used either partially or fully in any form.

Disclaimer

While the document has been prepared in good faith, no representation or

warranty, express or implied, is or will be made, and no responsibility or

liability will be accepted by Punjab and Sind Bank or any of its
employees, in relation to the accuracy or completeness of this document
and any liability thereof expressly disclaimed. The RFP is not an offer by
Punjab and Sind Bank, but an invitation for bidder's responses. No
contractual obligation on behalf of Punjab and Sind Bank, whatsoever,
shall arise from the offer process unless and until a formal contract is
signed and executed by duly authorized officials of Punjab and Sind Bank
and the selected Bidder.
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E-TENDER FOR RENOVATION WORKS INCLUDING CIVIL, PLUMBING, FURNISHING, ELECTRICAL & AC

WORKS FOR PUNJAB & SIND BANK, KAROL BAGH MODEL BRANCH, NEW DELHI

E-Tender reference

Date of issue of RFP (Request for Proposal)

Earnest money deposit

PSB/Delhi-11/E-TENDER/04/2025-26

04.06.2026 by 10.00

Earnest money deposit of Rs.1,36,000.00/-
(EMD (Refundable) in the form of Demand Draft
by any Public Sector Bank in India favoring
“Punjab & Sind Bank” payable at New Delhi must
be submitted.

EMD EXEMPTION NOT APPLICABLE DUE TO
WORK CONTRACT.

Last date & time of receipts of tender bids

09.07.2026 by 11:59 PM

Opening of Commercial /price bid

will be informed accordingly to qualified bidder

Address of communication

Regional Manager, Punjab & Sind Bank, Regional
office-Delhi-II, B-38/39, Industrial Area, Phase-],
Naraina New Delhi-110028

Email address

zo.delhi2Z@psb.bank.in,

shamsher.singh2@ psb.bank.in

Contact Telephone

Officer- 011-40043833,

Bids to be submitted

https://psb.eproc.in (Bidder has to submit the bid
electronically)
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Information for online participation

This Tender will follow e-tendering process which will be conducted by bank's authorized e-
tendering services provider M/s C1 India Pvt. Ltd. through website: https://psb.eproc.in

Following activates will be conducted online through the above website

1. Procurement of RFP documents including all Annexures

2. Addendums to the RFP

3. Submission of technical bid & indicative commercial bid by the Bidder
3. Opening of technical bid & Indicative commercial bid by the bank

4. Reverse Auction

5. Announcement of result if any

Instructions:

Bidders who wish to participate will have to register with the website). (https://psb.eproc.in).
Bidders will be required to create login id & password on their own in registration process.
Bidder who wish to participate in this tender need to procure Class-III Digital Signature
Certificate (With Both DSC Components, i.e. Signing & Encryption) from any of the licensed
Certifying Agency. Bidders can view the list of licensed CA.s from www.cca.gov.in.

In case of any clarification/ queries regarding online registration/ participation, Bidders may
reach out to: Email: psbsupport@clindia.com

Ph: 0124-4302033/36/37.

It is suggested that the prospective Bidders shall monitor the https://psb.eproc.in website
constantly for any changes / updates.

Note:

Bank expects the interested Bidders to download the copy of the complete RFP document along
with all Annexure & Appendices either through Bank’s website http://punjabandsindbank.co.in
or https://psb.eproc.in

Earnest money deposit of Rs. 1,36,000.00/- (EMD (Refundable) in the form of Demand Draft
by any Public Sector Bank in India favoring “Punjab & Sind Bank” payable at New Delhi must be
submitted at Regional Office: - Punjab & Sind Bank, Regional office-Delhi-II, B-38/39,
Industrial Area, Phase-I, Naraina, New Delhi-110028

Bank expects the interested Bidders to download the copy of the complete RFP document along
with all Annexure & Appendices either through Bank’s website
http://punjabandsindbank.co.in or https://psb.eproc.in
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Notice Inviting- E-TENDER FOR RENOVATION WORKS INCLUDING CIVIL, PLUMBING, FURNISHING,
ELECTRICAL & AC WORKS FOR PUNJAB & SIND BANK, KAROL BAGH MODEL BRANCH, NEW DELHI

Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from
FURNISHERS/CIVIL CONTRACTORS FOR Renovation Works Including Civil, Plumbing, Furnishing, Electrical
& Ac Works For Punjab & Sind Bank, Karol Bagh Model Branch, New Delhi

In case of any queries, the Tenderer may contact following:

Punjab & Sind Bank :  Officer-011-40043833,
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e INTRODUCTION
Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from Interior Renovation/Civil
Contractors for the Renovation Works Including Civil, Plumbing, Furnishing, Electrical & Ac Works For

Punjab & Sind Bank, Karol Bagh Model Branch, New Delhi

ELIGIBILITY CRITERIA

The invitation of bids is open to all service providers, provided they fulfil the following eligibility criteria.

CRITERIA

DOCUMENTS REQUIRED AND TO BE
UPLOADED

a) The bidder should have at least 5 years satisfactory

experience in  providing similar works in
Government Banks, Private sector. Banks,
Government PSU And reputed Private organizations
Similar work means interior furnishing /renovation
works of same nature / magnitude involving
furnishing, electrification, air Conditioning, work etc
Contractor’s registered office/Office should be in
Delhi NCR.

b) The bidder should have the following experience

for having executed similar contracts during last five
years ending 31.03.2026: -One work of similar nature
should have been executed in Delhi NCR. Estimate Cost
of project 68.00 lacs Approx.

At least One (1) work of value of Rs.54.40 Lacs (80%
of the estimated cost) or

Two (2) works of value Rs.34.00 Lacs (50%
estimated cost) or

Three (3) works of value Rs.27.20 Lacs (40%of the
estimated cost)

of the

Work order and satisfactory completion
certificate (on the letter head of service
recipient with complete address and telephone
no.) in having executed similar category
contract/s (in the city under consideration
only) during the last 5 years (minimum)
ending day before the invitation of this tender
should be provided. The scope of works carried
out, period of contract, Staff employed and
value of work should be clearly defined.

c) The bidder must have an average Annual Turnover of Rs.

20.40 Lacs (30% of the estimated cost) by way of
providing services during the last 3 years in
similar contracts in Delhi/NCR ending 31.03.2026.

Audited/self-attested Profit & Loss A/c and
Balance Sheet for financial year 2023-2024,
2024-2025 and 2025-2026

(duly attested by the CA).

d)

The bidder should not be declared by any Public
Organization, to be ineligible to participate for corrupt,
fraudulent or any other unethical business practice and
Blacklisted by Public Organization.

A Self- declaration certificate that the bidder
has not been declared by any Public
Organization to be ineligible to participate for
corrupt, fraudulent or any other unethical
business practice and Blacklisted by any PSU
or PSB.
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statutory  authorities: - Income Tax,

1970 and Central Rules 1971 etc.

e) The bidder should be registered with the following Photocopies of valid registrations/license and
GSTIN, latest Challans should be furnished with the
registration certificate under Contract labour (R& A) Act Tender.

f) Bidder should have sufficient resources
manpower & equipment to execute the subject work.

namely| Full list of sub-contractors/employees viz. Name,

age, employee code, designation, experience in
the field etc. and also the list of equipment pro-
posed to be deployed as per Annexure F Should
be attached.

BAR/PERT Chart should also be submitted
indi- cating the execution of the work within
the date-line of 70 days.

agreement be- tween the

any corrupt influence on any aspect of the contract.

g) To ensure transparency, equity, and competitiveness
in compliance with the CVC guide- lines, this tender
shall be covered under the Integrity Pact (IP) policy
of the Bank. The pact essentially envisages an

prospective

bidders/vendors and the Bank committing the
persons/officials of both the parties, not to exercise

The [P agreement enclosed at annexure must be
sealed and signed. Any vendor/ bidder not
signed the document or refusing to sign shall
be disqualified in the bidding process.

h) Note

The vendor has to obtain all necessary approvals/
permissions including liasioning, if any, with the
appropriate government authorities required for
the completion of the above contract at the site
mentioned in this tender. The vendor has to
comply with all the rules and regulations which are
necessary for the execution of the contract and
shall indemnify PSB from all legal and monetary
liabilities arising due to the violation of the
approvals/ permissions, rules and regulations.

(ASD)/ Additional Performance Guarantee (ADG))

i) Performance guarantee (Additional Security Deposit]l. ASD/APG shall be applicable if the bid price is

below 7.5% of the estimated cost put to the
tender.

2. The amount of such ASD/APG shall be the
difference between estimated cost put to the
tender and the quoted price. Bank Guarantee or
FDR receipt favoring our Bank but drawn on any
other nationalized Bank will also be accepted as
ASD/APG.

3. SCOPE WORK

The Contractor shall carry out and complete the said Renovation Works Including Civil, Plumbing,
Furnishing, Electrical & Ac Works complete in every respect in accordance with Contract and
with the directions of and to the satisfaction of the Architects and the Bank. The Architects may in their
absolute discretion and from time to time, issue further drawings and/or written instructions, details,

directions, and explanations which are hereafter collectively referred to as "Architect's Instructions"” in

regard to:

e The variations or modifications of the design quality or quantity of works or the addition or

omission or substitute of any work.
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e Any discrepancy in the drawings or between the Schedule of Quantities and/or drawings
and/or Specifications.

e Theremoval and / or re-execution or any works executed by the Contractor.

e The removal from the site of any material brought there on by the contractor and the substitution
of any other material there from.

e  The dismissal from the works of any person / persons employed thereupon.

e The opening up for inspection of any work covered up.

e The amending and making good of any defects under clause "Removal of Improper Work and
Material".

The Contractor shall forthwith comply and fully execute any work comprised in such Architect's Instructions

provided always that verbal instruction. Directions and explanations given to the Con- tractor or his

representative upon the works by the Architects shall, if involving a variation, be con- firmed in writing by the
Contractor within 3 days and if not dissented from in writing within further 3 days by the Architect. Such shall
be deemed to be the Architect's instructions within the scope of the contract.

If compliance with the Architect's instructions as aforesaid involved work and/or expense and/or loss
beyond that contemplated by the Contract. Then unless the same were issued owing to some breach of this
contract by the Contractors. The Bank shall pay to the Contractor on the Architect's Certificate, the price of the
said work (as an extra to be valued as herein after provided) and/or expense and/or loss.

a)

g)

5.

a)

TENDER AND BID SUBMISSION

Bids are invited from Civil contractors/Furnishers located in Delhi/NCR who are eligible to do
business in India under relevant Indian Laws as in force at the time of bidding. Contractor’s register
office should be in Delhi NCR.

Bidders who wish to participate will have to register with the website (https://psb.eproc.in). Bidders
will be required to create login id & password on their own in registration process

The bidder will be given permission to inspect the site, with prior appointment and up to one day
prior to the last date of submission of the tender.

The Bank shall not consider any request for date-extension for bid-submission on account of late

receiving / downloading of Tender by any prospective service provider.

The Bank also reserves the right to amend the tender prior to the last date for bid- submission. The
Bank may at its discretion, extend the last date for bid-submission on any justified ground.

The Bidder shall bear all the costs associated with the preparation and submission of bid and Punjab &
Sind Bank will in no case be responsible or liable for these costs, regardless of the conduct or outcome of
the bidding process.

Earnest money, Technical Bids and Commercial Bids are to be duly signed and super scribed as:

“TECHNICAL BID/COMMERCIAL BID/ EARNEST MONEY FOR RENOVATION WORKS INCLUDING
CIVIL, PLUMBING, FURNISHING, ELECTRICAL & AC WORKS FOR PUNJAB & SIND BANK, KAROL
BAGH MODEL BRANCH, NEW DELH1.”

In the event of the specified date for bid-submission being declared a holiday for the Bank, the bids
will be received up to the appointed time on the next working day.

AUTHORITY TO SUBMIT BIDS:

Only authorized personnel of the firm or organization shall sign the Bid.
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b)

6.2

a)
b)

<)
d)

6.3

b)

<)
d)

e)

g)

h)
i)

a)
b)

The proposal must be accompanied with an undertaking letter duly signed by the designated personnel
providing a Bid commitment. The letter should also indicate the complete name and designation of the
personnel.

In case the principal service providers authorize their business partners to bid on their behalf,
separate authorization letter as per format (Letter of Authorization to bid) enclosed, along with a
commitment to fulfil the terms of tender should be submitted.

The certified photocopy of Resolutions/Authority/ Power of Attorney having authority to authorize
the person to submit Bid documents on behalf of the company shall be enclosed
BID CONTENTS

TECHNICAL OFFER TO BE UPLOADED:

The Technical Offer (T.0.) should be completed in all respects and contain full information required in
the documents.

It should not contain any price information. It is mandatory to submit the technical details in the
prescribed format duly filled in along with the offer.

In case of non-submission or partial submission of technical details, the Bank at its discretion may
not evaluate the offer.

The T.0. must be submitted in an organized and structured manner.

COMMERCIAL OFFER TO BE UPLOADED

The Price quoted should be only in Indian Rupees.

The rates quoted in the Bid shall be inclusive of all labour charges, delivery & cost of material at site
tools & equipment, insurance premium covering any risk to labour etc. and taxes and all other taxes
applicable.

The Bids with correction and or overwriting, if not authenticated, will be liable for rejection.

No claim for rate enhancement/price revision should be considered during the pendency of the contract.

EARNEST MONEY (Tender Fee and EMD):

Earnest money deposit of Rs. 1,36,000.00/- (EMD (Refundable)) in the form of Demand Draft by
Public Sector Bank in India favoring “Punjab & Sind Bank” payable at New Delhi must be submitted at
Z0 Delhi-1(New Delhi) must be submitted at PUNJAB & SIND BANK, REGIONAL OFFICE DELHI-II, B-
38/39, INDUSTRIAL AREA, PHASE-I, NARAINA, NEW DELHI-110028

No interest would be payable on the earnest money deposit amount.

This amount would be forfeited if the bidder withdraws his bids during the period of bid validity.
The earnest money must be submitted along with technical offers.

In the event of non-submission of earnest money deposit, the proposal would be rejected.

EMD would be released to the unsuccessful bidders after signing of the contract agreement by the L1
bidder.

EMD of the successful bidder shall be released after submission of the Performance Bank
Guarantee of 5% of Contract Value to be deposited to Bank.

The EMD shall be from any scheduled commercial Bank in India other than Punjab & Sind Bank.

If the Bid price offered by the selected bidder is lower than 7.5% of the estimated project

cost/cost put to tender, the additional performance security shall be the difference in the
Estimated Project Cost put to the tender and quoted price.

BID FEATURES
All bids and supporting documentation shall be submitted in English only.
All costs and charges related to the bid shall be expressed in Indian Rupees (in INR) only.
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) The bids shall be valid for a period of 03 months from the date of submission of bids. A bid valid
for a shorter period shall be rejected by the Bank as non-responsive.

8.  BIDESSENTIALS - CONTENTS OF DOCUMENT TO BE SUBMITTED ELECTRONICALLY

The bidder shall submit the following:

a)  The Bank in case of non-adherence to the Format or partial submission of bid will not evaluate the bid.

b)  Each page of it shall be serially numbered, signed and duly stamped by the bidder or a duly authorized
person to sign on behalf of the Service provider,

c)  Any interlineations, erasure or overwriting shall be valid only if these are initi alled by the person(s)
signing the bid.
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APPENDIX TO GENERAL CONDITIONS OF CONTRACT

A Mobilization Period 4 days from the date of Work Order
Date of Commencement of work on
B site 4 days after the date of Work order
C Completion Period 70 Days from date of commencement
@1,36,000.00 (to be paid by Demand Draft or Banker's
D Earnest Money Deposit Cheque favoring Punjab & Sind Bank at New Delhi)
) ) @ 5% of contract value refundable on virtual completion
E Security deposit
F Retention Money @10% of the payment
G Defects Liability Period 12 Months from date of Virtual Completion
H Liquidated Damages for Delay 1% per week up to max. of 10.0% of Contract value
[ Period of Final Measurement 1 month
J Frequency of Interim Bills 30 working days.
K Value of Interim Certificate Rs 20,00,000/- (Rupees Twenty Lakh only)
7 working days from receipt of certification of
L Period of honoring Interim Certificate |Architect

Signature of Contractors:

Date
Witness:
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1.

2,

a)
b)
<)
d)

g)
h)
i)
j)
k)
1)

INSTRUCTIONS TO BIDDERS

Invitation of Bids:

This Request for Proposal (RFP) is to invite proposals from eligible bidders desirous of taking up the
project for renovation works including civil, plumbing, furnishing, electrical & ac works for
punjab & sind bank, karol bagh model branch, New Delhi._Sealed offers/Bids (Bid) prepared in
accordance with this RFP should be submitted as per details given in the Key Information sheet. The
criteria and the actual process of evaluation of the responses to this RFP and subsequent selection of the
successful bidder will be entirely at Bank’s discretion.

Due Diligence:

The Bidder is expected to examine all instructions, forms, terms and specifications in this RFP and
study the RFP document carefully. Bid shall be deemed to have been submitted after careful study and
examination of this RFP with full understanding of its implications. The Bid should be precise, complete
and in the prescribed format as per the requirement of this RFP. Failure to furnish all information
required by this RFP or submission of a Bid not responsive to this RFP in each and every respect will be
at the Bidder’s own risk and may result in rejection of the Bid and for which Punjab and Sind Bank shall
not be held responsible.

Photocopies of relevant documents/ certificates duly stamped and signed by authorized person, must be
submitted as proof in support of the claims made. The Bank reserves the right to verify/ evaluate the
claims made by the Bidder independently. The decision of the Bank in this regard shall be final,
conclusive, and binding upon the Bidder.

TECHNICAL BID TO BE UPLOADED:

Service Provider’s Profile (Annexure A & B) to be uploaded:

All pages of bid document must be signed and stamped.

Earnest Monet Deposit (EMD) of Rs. 1,36,000.00 /-

Copy of satisfactory performance certificate - Minimum 3 Nos, 1 satisfactory performance
certificate for each year out of which 1 must be of presently running.

Audited/self-attested Profit and Loss Account and Balance sheet for the financial year ending on
2021-2022,2022-2023 and 2023-2024

Letter of Authorization to Bid.

Power of Attorney (if any).

Details of work executed in the last 5 years. (Annexure C).

Past Performance (Annexure D).

Organizational Setup - Details of Key skilled, semi-skilled and unskilled workers employed (Annexure
E)

Details of Litigation/Arbitration (Annexure F)

List of Equipment and Machineries (Annexure G).

m) Latest LT.R.

n)

Copy of Certificate of Incorporation
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a)
b)

g)

h)

4.

0)
p)
q)
r)
s)
t)

u)

Copy of Memorandum of Association

Copy of GST (latest GST copies)

Copy of PAN Card

Copy of PF Registration

Copy of ESI Registration

A Self- declaration certificate that the bidder has not been declared by any Public/Private
Organization to be ineligible to participate for corrupt, fraudulent or any other unethical
business practice and Blacklisted by Public/Private Organization.

Other information -Any other relevant information, which is necessary to be furnished, must be
provided.
BID EVALUATION

The tenders received within the due date and time only will be considered for evaluation.

The Technical bids shall be opened and the bid/s received will be scrutinized to determine whether they
are complete in all respects as per the requirement of tender and subsequent clarifications, whether the
documents have been properly signed and whether items are offered as per this tender requirement.
The Bank will examine the bids to determine whether they are complete, whether any computational
errors have been made, whether required information have been provided as underlined in the bid
document, whether the documents have been properly signed, and whether bids are generally in order.
Technical bids of the service providers meeting the minimum pre-qualification criteria will be evaluated
for compliance of other terms and conditions.

Based on the evaluation results, the bank will shortlist the bidders who are considered to be suitable.
The decision of the Bank regarding the short-listing of the bidders shall be final and binding on the
bidder.

The commercial bids of only the successfully qualified bidders whose technical bids are found
acceptable will be opened subsequently on the date that will be conveyed to them.

Arithmetical errors will be rectified on the following basis. If there is a discrepancy between unit
price and the total price that is obtained by multiplying the unit price and quantity, the unit price
shall prevail and total price shall be corrected. If the supplier does not accept the correction of the
errors, its bid will be rejected.

If there is discrepancy between words and figures, the amount in the words will prevail.

The L1 bidder will be determined on the basis of the evaluation method as detailed in the next
clause. Any incomplete or ambiguous terms/conditions/quotes will disqualify the offer.

CLARIFICATIONS OF BIDS

To assist in the examination, evaluation, and comparison of bids the Bank may at its discretion ask the
bidder for clarification and response shall be in writing and no change in the price or substances of the bid
shall be sought, offered, or permitted.

5.

NOTIFICATION OF AWARD

The acceptance of a tender, subject to contract, commercial considerations & compliance with all
the terms and conditions will be communicated in writing by means of placing order at the address
supplied by the bidder in the tender response. Any change of address of the Service provider,
should therefore be promptly notified to Regional Manager, PUNJAB & SIND BANK, REGIONAL OFFICE
DELHI-II, B-38/39, INDUSTRIAL AREA, PHASE-I, NARAINA, NEW DELHI-110028 and written
confirmation of such notification obtained.

SIGNING OF CONTRACT
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The successful bidder shall be required to enter into a contract with PSB within 15 days of the award of the
tender/ Letter of Intent or within such extended period as may be specified by Regional Manager, PUNJAB &
SIND BANK, REGIONAL OFFICE DELHI-1I, B-38/39, INDUSTRIAL AREA, PHASE-I, NARAINA, NEW
DELHI-110028

TERMS AND CONDITIONS OF TENDER

DIRECTIONS REGARDING PROCEDURES

In construing these conditions, specifications and Contract Agreement, the following words shall
have the meaning here in assigned to them except where the subject or context otherwise requires:

a)

b)

c)

d)

nw Bank"

"Contractor/Builder”

"Architect"

“Contract”

(1)

Shall mean Regional office Delhi-II, Punjab & Sind Bank, B-38/39,
Industrial Area, Phase-1, Naraina, New Delhi-110028 and shall
include his (their) legal representative/s assign/s or authorized officer.

Shall mean the individual or firm or company, whether incorporated or
not, undertaking the work and shall include legal personal
representatives of such individual or the persons comprising such firm
or company or the successors of such individual or firm or company and
the permitted assignee of such individual or such individual or firm or
company.

Shall mean VAASTU VIKALP ARCHITECTS whose registered office is
situated at SH-24, FIRST FLOOR, S2S SQAURE, GARH ROAD, MEERUT-
250002. (and shall include his authorized representative) or in the event
of his death or termination of his services by the Bank in his sole and
unqualified discretion, such other person/persons as shall be provided
always that no person subsequently appointed to be Architect under this
contract shall be entitled to disregard or over rule any previous decision
or direction given or expressed by the Architect specified here in unless
otherwise approved by the Bank.

Means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of
The Regional office Delhi-II, Punjab & Sind Bank, B-38/39, Industrial
Area, Phase-1, Naraina, New Delhi-110028 and the Contractor,
together with the documents referred to there in including these
conditions, the specifications, designs, drawings and instructions issued
from time to time by the Engineer-in-Charge and all these documents
taken together, shall be deemed to form one contract and shall be
complementary to one another.

The expression works or work shall, unless there be some-
thing either in the subject or context repugnant to such
construction, be construed and taken to mean the works by or by

Page 15 of 51



virtue of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

(ii) The site shall mean the land/or other places on, into or through
which work is to be executed under the contract or any adjacent
land, path or street through which work is to be executed under the
contract or any adjacent land, path or street which may be allotted
or used for the purpose of carrying out the contract.

(iii) Schedule(s) referred to in these conditions shall mean the relevant
schedule(s).

(iv) Tendered Value means the value of the entire work as stipulated in
the letter of award of work.

1. GENERAL

The work shall be carried out strictly in accordance with the drawings amplified by the specifications
of materials and workmanship given hereunder. The drawings and specifications shall be taken
together and shall complement each other. In case of any discrepancy, the following order of
preference shall be followed:

(a) Particular Specifications.

(b) Drawings.

(c) CPWD Specifications & DSR 2023.

(d) National Building Code and Relevant IS Provisions.

In case there are no specifications for items shown on the drawings or where items are not exhaustively
described, the general specifications of CPWD shall be followed for which nothing extra shall be paid.
However the specification should be got approved from the Architect before commencement of work.

2. DRAWINGS AND SPECIFICATIONS

(a) After signing the Contract, the contractor will be given free of charge three prints of all working
drawings. The contractor shall make at his own expense any additional copies he requires. One copy of
the drawing furnished to the contractor as aforesaid shall be kept by the contractor at site and the same
shall, at all reasonable times be available for inspection and use by the Architect and his
representatives any by any other person authorized by him in writing.

(b) Such further drawings and instructions including revisions, as the Architect may furnish to the

Contractor shall form part of this contract.
(c) Only figured dimensions and detailed drawings shall be followed. The Contractor shall verify all

dimensions in the field before any work is started and obtain instructions of the Architect in case of any
discrepancy.

(d) The Architect with approval of the Regional office Delhi-II, Punjab & Sind Bank, B-38/39,
Industrial Area, Phase-1, Naraina, New Delhi-110028 shall have power and authority to supply to
the Contractor from time to time during the progress of the work, such further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of
work and the Contractor shall carry out and be bound by the same.
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3.

()

(b)

SCHEDULE OF QUANTITIES:

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the method of measurements specified in the particular specifications and shall be
considered to be approximate. The Bank does not undertake to carry out the whole of work as shown
in the drawings and taken in the schedule of quantities and reserves the right to modify the same or
any part thereof. The Contractor shall not be allowed any compensations or damages for the work so
omitted or cancelled by the Bank. Each tender item should be filled in with the rates and amounts in
separate columns and all the sections should be totalled up in order to show the aggregate value of the
entire tender. The rates should be filled both in figures and words for each item and in case of
discrepancy the rates filled in words shall be considered as correct for the evaluation of tender
amount. The initials of the tenderers shall duly attest all corrections in the tender Schedule.
Corrections, which are not attested, may entail the rejection of tender.

ARCHITECTS STATUS AND DECISIONS

Status:

The Architects shall have general supervision and direction of the work. He has authority on behalf of
the Bank to stop the work whenever such stoppage may be necessary to ensure the proper
execution of the work. The architect shall be the interpreter of the conditions of con- tract and the judge
of its performance.

Decisions:

The Architect shall, within a reasonable time, make decisions on all claims of the contractor and
on all other matter relating to the execution & progress of the work or the interpretation of the contract
documents. The decisions, opinion or direction of the Architects with respect to all or any of the
following matters shall be referred to the Regional Manager & PSB and decision so taken shall be final &
binding to the contractor.

Variation or modifications of the design.

i. The quality or quantity of works or the additions/alterations or omissions or substitutions of any
work.
ii. Any discrepancy in the drawings or between the drawings and or specifications.

iii.  The removal and / or re-execution of any work by the contractor.

iv.  The dismissal from the work of any persons employed therein.

V. The opening up for inspection of any work covered up.

vi.  The amending the making good of any defects under defects liability period.

vii. Approval of materials and workmanship.

viii. The contractor to provide everything necessary for the proper execution of the work.

(c) Dismissal:

The contractor shall on the report of the architects immediately dismiss from the works within 24 hours
any person employed by him for the above work, who may, in the opinion of Architects be incompetent
or misconducts himself and such person shall not be re-employed on the works without the permission of the
Architects.

5.

EXTENT OF CONTRACT

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle, scaf- folding and
temporary works required for the proper execution of the work whether original, altered or substituted and

Page 17 of 51



whether included in the specifications or other documents forming part of the contractor of the contract or
referred to in these conditions or not and which may be necessary for the purpose of satisfying of
conditions he is entitled to be satisfied which he is entitled to require together with carriage therefore to and
from the work. The contractor shall also supply survey instruments and other materials necessary for the
purpose of setting out works, and counting weighing and assisting to the measurement or examinations at the
any time and from time to time of the work material, failing his so doing the same may be provided by the
engineer-in-charge at the expense of the contractor and the expenses may be deducted from any money due to
the contractor under the contract from his security deposit or the proceeds of sale thereof. The contractor
shall also provide a sufficient portion of fencing and lights required to protect the public from accident, and
shall be bound to bear the expenses of defence brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damage and costs which may be awarded in any such suit, action or
proceedings to any such person or which may with the consent of the contractor be paid to compromise any
claim by any such person. In no case, the Bank shall be a party to any such claim/claims and the contractor
shall indemnify the Bank against any claim for any person on this account.

6.  ASSIGNMENT OR SUB LETTING OF CONTRACT

The contractor shall not assign the contract or any part thereof or any benefit or interest therein or there
under or any claim arising out of the contract to any other party without the prior written con- sent of the
Bank.

7. CONTRACTORS OFFICE AND STORES

All offices, sheds and stores required by the contractor shall be enacted at his own cost with the prior
approval of the Bank or its representative and shall be dismantled and removed upon the completion of the
work if so directed within 7 (seven) days of the issue of such intimation.

8. DIRECTION FOR EXECUTION OF WORK
a. Setting outs

The contractor shall be responsible for the true and proper setting out of the works in relation to the original
points, lines and levels of reference given by the architect in writing and for correctness subject as above
mentioned of all the positions, levels dimensions and alignments of all parts of the work and for the provision
of all necessary instruments, appliances and labour in connection there- with. If at any time during the
progress of the work any error shall appear or arises in any part of the work, the contractor on being required
to do so by The Asstt. General Manager (Premises), (PSB) shall at once inform the architect or their
representatives. The checking of the work by the architect/representative shall not in any way relieve the
contractor from his responsibilities of carrying out the work as per the best practices of construction.

b. Engagement of Labour

(a) The contractor shall be solely responsible for the labour/ personnel employed and that the personnel
provided by the contractor shall and will not make any claim to become employees of the Bank and that
there will be no Employee and Bank relationship between the personnel engaged by the Contractor and
the Bank.

(b) The contractor shall employ labour in sufficient numbers either directly or through subcontractors,
where such sub letting is permitted to maintain the required rate of specified in the contract and to the
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(c)

(d)

(e)
(0

(a)

(b)

(c)

satisfaction of the architect. The contractor shall not employ in connection with the works any person
who has not completed his fifteen years of age.

The contractor shall comply with the provisions of the payment of Wages Act, 1936; Minimum Wages
Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and Mines Act, 1938, Labour Contract (Regulations &
Abolishing) Act or Rules, or any modifications thereof and any other law relating thereto and rules made
there under time to time.

The Contractor shall be fully responsible for timely monthly payment of wages and any other dues to
the personnel deployed by the Contractor. Further the Contractor shall solely be responsible for having
made the payments towards ESI and EPF amount (both Banks and employee’s contribution) in the
respective account of the worker for the period for which bill is raised.

The contractor shall indemnify the Bank against any payment to be made under and for observance of
the Regulation aforesaid without prejudice to his right to claim indemnity from his sub- contractors.

The contractor shall provide and maintain at his own expenses all rights, guards, fencing and watching
when and where necessary or required by the Resident Engineer for the protection of the works or for
the safety and convenience of those employed on works or the public.

Sampling

The contractor shall submit the samples of various materials for the approval of the Architect & Bank.
The contractor shall use the material only after the approval of the Architect/ Bank. The verification of
the material shall be done on random base during the progress of the work in either the following
manner:

Random samples would be picked up during execution of work from site & if decided by the Architect/
Bank, it would be sent to one of the approved laboratories for test & quality check. The cost of
such tests would be borne by the client.

The Architect/ Bank may direct the contractor to submit the challan of delivery of the material brought
at site. It would be on Random based. The Architect may also direct the contractor to submit the copy of

the test/verification certificate provided by the manufacturer of that particular material.

Inspection of work
All work under or in course of execution or executed in pursuance of the contract shall at all times be

open to inspection and supervision of the Architect or his representative and to the personnel and the
representatives of the Bank and the contractor shall at all times with reasonable notice or the intention
of the Architect or his representatives to visit work shall have been given to the contractor, either
himself be present to receive orders and instructions, or have responsible agent duly accredited in
writing present for that purpose. Orders to the contractor's agent shall be deemed to have been given to
the contractor himself.

Suspension of Work

The contractor shall on the written order of the Architect/Bank suspend the progress of the work or
any part thereof for such time or time and in such a manner as the Architect/ Bank may consider
necessary and shall during such suspension properly protect and secure the work as
considered necessary in the opinion of the Architect/ Bank or their representative-in-charge of the
work. No compensation shall be payable to the contractor on what so ever account for the suspension of
work.

Extension of time for completion
Time is the essence of the contract. The owner and the contractor in consultation with the Architects
shall agree upon the work progress chart. The chart shall be prepared in direct relation to the time
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stated in the contract or the works order for completion of the individual items thereof and/or the
contract or works order as a whole. It shall indicate the forecast of the dates of commencement and
completion of the various trade processes or sections of the work and shall be amended as may be
required by agreement between the architects and the Contractor within the limitations of time imposed
in the contract. If the works be delayed:

(a) By force majeure, or

(b) By reasons of abnormally and bad weather

() By reason of serious loss or damage by fire or

(d) By reason of civil accommodation local combination of workmen or strike or lockout effecting
any of the trades employed on the work or

(e) By reason of delay on the part of contractor or trade men engaged by the owner in executing
works not forming part of the contract or

§i) By reason of proceeding taken threatened by or dispute with adjoining or neighboring owners or

public authorities arising otherwise, than through the Contractor’s own default, or
(g) By reason of any other cause which in the absolute discretion of Owner is beyond

contractor’s control then in any such case the owner may make fair and reasonable extension
after obtaining Architect’s advice in the completion dates of individual items or groups of
items of work for which separate periods of completion are mentioned in the contractor or
works order as applicable.

(h)  Upon the happening of any such event causing delay, the contractor shall immediately give the
notice thereof in writing to the architects with a copy to Bank but shall nevertheless use
constantly his best Endeavour to prevent or make good the delay and shall do all that may
reasonably be required to the satisfaction of the Architect/Bank to proceed with the works
Extension of time shall be granted.

g. Defacement

If the contractor or his work people, or servants shall break, deface, injure, or destroy any part of a building,
or interiors, then the contractor has to rectify the same part at his own expenses to the satisfaction of the
Architect.

h. Approval of Materials

The contractor would bring samples of necessary materials as per the directions & would get them approved
prior to execution of work from Architect.

9. LIQUIDATED DAMAGES FOR DELAY

The times and date stipulated in the contract for the completion of the work or any part or stage thereof
shall be deemed to be the essence of the contract. The work shall, throughout the stipulated period of
the contract, be carried out with all diligence. If the contractor fails to complete the work within the time
prescribed or within the extended time under the contract, he shall pay to the Bank on demand amount
without prejudice to other rights and remedies the Bank may have against the contractor, 1% of
contract price per week or part there of as liquidated damages for such fault, if the work remain unfinished
after the stipulated date of completion provided that the total liquidated damages payable shall not
exceed 10% of the accepted contract price. The Bank may, without prejudice to any other method of
recovery, deduct the amount of such damages from any money due or which become due to the
contractor. The recovery or deduction of such damages shall not relieve the contractor from any
obligations and liabilities under the contract.

10. DEFECTS LIABILITY PERIOD
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The contractor shall be responsible to make good and remedy at his own expense within such period as may
be stipulated by the Bank any defect which may develop or may be noticed before the expiry of 12 (twelve)
calendar months from the date of completion and intimation of which has been sent to the contractor within
seven days of the expiry of the said period. Total of 10% of the contract value shall be retained by the bank
upto to the completion of defect liability period. In case the contractor fails to respond to the bank
notification in sufficient time for repair (if/any) the above retention money shall be utilized by the
bank for such repairs under intimation to the contractor.

11. SECURITY DEPOSIT

(@) The Bank will, at the time of making any payment to the contractor for work done or supply made under
the contract deduct 10% of contract value.

(b) All compensations or other sums of money payable by the contractor to the Bank in terms of this
contract may be deducted from, or paid by, the sale of a sufficient part of his security deposit, or from
any sums which may become due to the contractor by the Bank on any ac- count whatsoever, and in the
event of his security deposit being reduced by reason of any such deduction or sale as aforesaid, the
contractor shall within ten days. Thereafter make good in demand draft, endorsed in favour of the Bank
as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security
deposit or any part thereof.

(c) The above said security deposit shall be liable to forfeiture wholly or in part at the sole discretion of the
Architect if the contractor fails to carry out the work or perform or observe any of the conditions of the
contract.

(d) Nointerest would be payable by the Bank to the contractor on the security held in deposit.

12. BILL PAYMENT

(a) Final bill supported with consolidated measurement of the full work executed shall be submitted by
the contractor within 30 days from the date of issue of certificate of virtual completion.

(b) Architect/Bank or his representative shall verify the requisite measurement for the purpose of
having the same verified for the claim as far as admissible

(c) All measurements to be taken in duplicate and all bills shall be submitted in triplicate along with a
contractor’s copy of each.

(d) When the final bill has been verified and corrected, the architect will give seven days notice to the
contractor to countersign the bill in token of acceptance, the contractor shall countersign the bill within
the above seven days or intimate in writing his intention to dispute.

(e) If the contractor fails to take appropriate action as above within the period prescribed, the bill finalized
by the architect or his representative shall be final and binding on the contractor and the contractor
shall have no right to dispute the same.

13. CLAIM FOR INTEREST

No claim for interest will be entertained by the Bank with respect to any moneys or balances which may
be in its hands owing to a dispute between itself and the contractor or with respect of any delay on the part of
the Bank in making interim or final payments or otherwise.

14. RATES FOR EXTRA ADDITIONAL, ALTERED OR SUBSTITUTED WORK

The rates for additional, altered or substituted work shall be worked out in accordance with the following
provisions in their respective order.
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(a) If the rates for similar additional, altered or substituted work and directly available in the contract for
the work, the contractor is bound to carry out the work at the same rates as are available in the contract
for the work.

(b) If the rates for additional, altered or substituted work are not directly available in the contract for the
work the rates will be derived from the rates for a similar class of work as are specified in the contract
for the work.

(c) Ifthe rates for the altered, additional or substituted work cannot be determined in the manner specified
in sub-clause (i) to (ii) above, then the contractor shall within three days of the date of receipt of order
to carry out the work, inform the Architect of the rate which it is intending to charge for such works
supported by analysis of the rate or rates claimed (CPWD analysis). Rates finalized and approved
by the Architect on the basis of these details will be final and binding. However, the architect by notice
in writing will be at liberty to cancel his order to exe- cute such work and arrange to carry it out in such
a manner as he may deem advisable, but un- der no circumstances shall the contractor suspend the
work once ordered in writing on the plea of non- settlement of rate.

(d) In case of furniture items, the minor changes and modifications in the design shall not be considered as
deviation, and no price adjustment shall be made against the rates agreed to as per the Schedule of
Quantities of the contract. For major change in the design of any item of the furniture, the deviation shall
be priced by the Architects as Extra, as per above however the decision of the Architects whether the
charge / modification in the design of furniture items is minor or major, shall be final and binding on
the contractor

14.1 REIMBURSEMENT OF VARIATION IN PRICE

Prices and rates quoted by the Tenderers shall be considered as firm for the complete work and en-
tire duration of the contract. No claim for extra payment due to any rise in rates of raw material and
labour or due to whatsoever reasons shall be considered, not even for extended period of completion.

15. GUARANTEES
a. Quality of Work

(a) The contractor shall guarantee that the materials and workmanship are the best of their respective
kinds for the service intended and that all items of work will be free from all inherent defects in
workmanship and materials. He shall also guarantee that the works will not fail in any respect due to
quality of materials, workmanship and methods of construction.

(b) The specifications assume a proper degree of skill on the part of contractor and workmen employed.
The contractor shall consult the Architect or his representative, whenever in his judgment variation in
the methods of construction or in the quality of material would be beneficial or necessary to fulfil the
guarantee is called for. Such variations may be made by the contractor only when authorized by the
architect.

b. Rejection

If during the “Period of Guarantee”, any work or material shall fail in any respect to meet the above guarantee,
the contractor shall replace such work or material in a condition which will meet the above guarantee,
immediately.

C. Cost of Execution of work or repair etc.
All work of repair shall be carried out by the contractor at his own expense if the necessity thereof shall in the

opinion of the Architect be due to the use of materials or workmanship not in accordance with the contract or
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on account of neglect or failure on the part of the contractor to comply with any obligation expressed or
complied on the contractor’s part under the contract.

d. Remedy on Contractor’s failure to carry out the work required

If the contractor failed to do any such work as aforesaid required by the architect the Bank shall be entitled to
carry out such work from/through other person, at the contractor’s own cost. The Bank shall be entitled to
recover from the contractor the cost thereof or may deduct the same from any money due or that may be come
due to the contractor.

16. CERTIFICATE OF COMPLETION OF WORKS

On completion of the work, the Contractor shall be furnished with a certificate, but no such certificate be
given nor shall the work be considered to have been completed until the contractor shall have removed
from the area of the premises (to be distinctly marked by the Architect) in the site plan which, the
work shall be executed) all scaffolding, surplus materials and rubbish and clean the dirt from all wood work,
doors, windows, walls, floors or other parts of any building, in or upon which the work is to be executed, or
of which he may have had in possession for the purpose of the execution hereof. If the contractor shall fail to
comply with the requirements of the clause as to the removal of scaffolding, surplus materials and rubbish
and cleaning off dirt on or before the date fixed for the completion of the work, the architect may at the
expense of the contractor remove such scaffolding, surplus materials, and the contractor shall forthwith pay
the amount of all expense so incurred, and shall have no claim in respect of any such scaffolding or surplus
materials aforesaid, except for any sum actually realized by the sale thereof.

17. TERMINATION OF THE CONTRACT

(a) Ifatanytime after the commencement of the work the Bank for any reason whatsoever does not require
the whole or part thereof as specified in the tender to be carried out, the Bank shall have the right to
terminate this Agreement and The PSB shall communicate the termination by giving a notice in
writing to the contractor.

(b) The contractor shall have no claim to any payment or compensation whatsoever on account of any

profit or advantage, which would have derived from the execution of the work in full, but which he
did not derive in consequences the full amount of the work not having been carried out.

(c) The Contractor shall not have any claim or compensation by reason of any alterations having been
made in the original specification, or the designs and instruction on which shall involve any
containment of the work originally contemplated. However, in case of part cancellation, the Contractor
shall be paid such amount as is commensurate to the actual work done by him till such
termination notice is received.

18. JURISDICTION

The contractor and its operation shall be governed by the law of India for the time being in force,
irrespective of the place of delivery of materials the place of execution of work or place of payment under
this contract shall be deemed to have been entered into at New Delhi.

19. BYE LAWS OF LOCAL AUTHORITIES

The contractor shall conform to the provisions of all applicable Government Acts which relate to works
and to the regulations and bye laws of any local authorities. The Contractor shall give all such notices
required by the said Act or Laws, etc., and pay all fees payable to such authorities and allow for these
contingencies in his tendered rates including fees for encroachment, stacking charges, costs of
restorations, etc., and all other fees payable to the local authorities. The Contractor shall keep the Bank
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ii.
iii.
iv.

Vi.
vil.
viii.

indemnified against all penalties and liabilities for every breach of any such Act, Rules, Regulations or Bye-
laws.

Further the Contractor shall specifically ensure compliance of various Labour Laws/ Acts including but not
limited to with the following and their re-enactments/amendments/modifications while dealing with the
employment of labour such as:

The Payment of Wages Act, 1936

The Minimum Wages Act, 1938
The Workmen Compensation Act, 1923
The Contract Labour (Regulations & Abolishing Act.

The Bank’s Liabilities Act, 1938
Industrial Dispute Act, 1938

Maternity Benefit Act, 1961

The Employees State Insurance Act, 1948

Safety code, labour welfare Act or rules or any modification thereof any other laws and regulations
framed by the Competent Legislative Authorities from time to time.

20. LIASONING & CO- ORDINATION WITH LOCAL MUNICIPAL AUTHORITIES

The contractor has to liason and takes any clearance from local authorities Fire/Police or any other
authorities for approval to start renovation and during renovation of work including Defect Liability Period if
needed. Only statuary fees will be reimbursed by PSB.

21. TENDER DOCUMENTS

The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the
following documents in the most workmen like manner.

Instructions to Tenderers

General Conditions of Contract
Special Conditions of Contract
Additional Specifications Drawings
Price Bid

¢ The above documents shall be taken as complementary and mutually explanatory of one another but in case
of ambiguities or discrepancies, shall take precedence in the order given below:

Price Bid

Additional Specifications

Technical Specifications

Drawings

Special Conditions of Contract

General Condition of Contract

Instruction to Tenderers

@mo a0 oW

* Complete set of tender documents including relative drawings can be downloaded from e-tendering portal
of the e-tendering service provider engaged by PSB
¢ The tender documents are not transferable.

22. SITE VISIT
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The tenderer must obtain himself on his own responsibility and his own expenses all information and data
which may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and quantity of the materials,
labour, the law-and-order situation, climatic conditions, liaison requirements with local authorities/
authorities maintaining the campus, security agencies guarding the campus, traffic regulations in and around
the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the factors while
submitting his tender.

23. RATES & PRICES:

23.1 The amount of each item shall be calculated and the requisite total is given. In case of discrepancy
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity
the unit rate quoted will govern and the total amount will be corrected.

23.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
quote their rates for such items those rates will be ignored and will not be considered during execution.

23.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor would be paid accordingly.

23.4 The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Consultant/Bank.

23.5 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall be duly
attested by him.

23.6  Each page shall be totalled and the grand total shall be given.

23.7  The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and deduction at
source for Income Tax, Work Contract Tax etc. will be made as per statutory rules.

23.8  The contractor shall be required to conduct necessary tests of the water brought from tube well or any
other outside source, from approved laboratory.

23.9 The contractor is required to comply with all act of the Government relating to labour and the rules
and regulations made there under from time to time and to submit at the proper times all particulars
and statements required to be furnished to the appropriate authorities.

24. DEDICATED PERSON AT SITE:

The contractor has to appoint one or two site supervisors (for 2 shifts of works) at site, who will be available
at site all the time (Whenever work is getting executed); so that he can be contacted at any point of time to
resolve the issues at site. Contractor has to ensure that, the person or persons are not getting changed in
between the ongoing job, and they are accessible all the time on phone and at site. Their contact numbers to
be shared with PSB, building management team and architect.

25. COVID PROTOCOL:

Considering the present pandemic situation, all the contractors and their workforce has to follow all the
COVID protocols set by Govt. of India as well as well by the building owner & management team and by

PSB. Contractor has to enquire about all the protocols before-hand and the entire workforce has to follow and
implement the same at site. If the protocols are getting changed or revised time to time as per govt.
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instruction; contractor has to follow the same in consultation with PSB and building management team.
Nothing will be paid extra for this and are inclusive within the quoted rate by contractor.

26. BUILDING GUIDELINE SECURITY & DISCIPLINE:

Contractor and his workforce have to follow security and discipline guidelines set by building management
team. Contractor has to enquire about all the protocols before-hand and the entire workforce has to follow
and implement the same at site.

27.USE OF TOILET & BATHROOM:

Contractor and his workforce have to follow building guideline set by the building management team for use
of toilet and bathroom. Contractor has to enquire about all the protocols before-hand and the entire
workforce has to follow and implement the same at site. Any issues raised in this regard by building
management team have to be addressed/ resolved by the contractor on most urgent basis. If any damage is
caused to the building or building’s infrastructure by contractor or contractor’s workforce, same has to be
repaired/ replaced as per requirement; by the contractor without any extra cost. The toilets and wash areas
which the contractor’s work force will use during construction works, have to be cleaned on daily basis to
maintain hygiene as per building management team'’s guideline. All costs are inclusive with in the quoted rates
of contractor.

28. BUILDING GUIDELINE - USE OF WATER:

Contractor and his workforce has to follow building guidelines set by the building management team for use
of water, for construction purpose and for their daily requirements. Contractor has to enquire about all the
protocols before-hand and the entire workforce has to follow and implement the same at site. Any issues
raised in this regard by building management team have to be addressed/ resolved by the contractor on most
urgent basis. All costs are inclusive with in the quoted rates of the contractor.

29. BUILDING GUIDELINE - MOVEMENT RESTRICTION OF WORKERS:

Contractor has to ensure the restricted movement area, path and timing of his work force as suggested by
building management team. Contractor has to enquire about all the protocols before-hand and the entire
workforce has to follow and implement the same at site. Any issues raised in this regard by building
management team have to be addressed/ resolved by the contractor on most urgent basis. All costs are
inclusive within the quoted rates.

30. BUILDING GUIDELINE - HVAC, SPRINKLER ETC. (FOR CHANGING/ RE-LOCATION OF EXISTING
FEATURES):

The contractor has to follow building guidelines for changing or relocation of existing features like HVAC ducts
and system; sprinklers, fire detection system, CCTV, networking, earthing route, voice line etc. The contractor
has to follow the existing service/ route system of the building. Contractor has to enquire about all the existing
systems/ protocols before-hand and the entire workforce has to follow and implement the same at site. At any
circumstances, the building structure or existing infrastructure system should not be tempered or altered
without written consent of building management team & PSB.

31. MALBA REMOVAL & DUMPING:

The contractor has to follow the guidelines set by the building management team for malba removal and
temporary storage place & duration for the same. Contractor has to ensure daily clearance of malba from the
floor area (site area) and dumping the same and removal of the same as per building guideline.

Technique for carrying of malba, route and timing for removal of malba has to be discussed with management

team before initiation of work at site. All building guidelines shall be strictly followed for the same.

32. USE LIFT/ STAIRCASE AS PER BUILDING GUIDELINE:
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Movement of contractor and his workforce is strictly prohibited in other floors. In case of requirement,
permission has to be obtained for the same from building management team before-hand. Conditions for
using lifts and staircase to be discussed and clarified with the building management beforehand. All service
lifts and staircase to be cleaned by the contractor’s team on daily basis (in case they are getting dirty due to
Contractor’s use) to minimize inconvenience to other users of the building.

34.NO COOKING OR ANY OTHER FIRE RELATED ACTIVITY:

No cooking or any other fire related activity: As per preliminary discussion with building management
team work can be carried out 24 X 7 with conditions (refer point no: 8 for details); the workers can stay and
work at site for fast work process; but all kinds of fire related activity is strictly prohibited in the building at
any circumstances. The contractor and his team have to ensure compliance of the same.

35. CLEANING OF GLASS AND ALL OTHER PART OF THE FLOOR AFTER COMPLETION:

The contractor and his team have to take extreme precaution for safeguarding the existing glazing system of
the building, while carrying out work with in the building. In case of any damage of glazing system the
responsible contractor has to get the damaged part repaired in coordination with building management team
without any extra cost. All other parts of the floor (1st floor, site area) and the other areas which got used by
contractor as part of the project, have to be cleaned by the contractor’s workforce after completion of the
project; without any extra cost.

36. TIMING OF TRANSPORTATION OF MATERIAL:

The contractor has to work out timing, route and place of loading and unloading of raw materials with
building management team, beforehand. All the works will be strictly carried out as per building management
team’s guidelines. Nothing will be paid extra for these restricts (if any).

37. MATERIAL SAMPLE:

The contractor has to get all the samples of materials checked at site beforehand from PSB engineer or
architect. One item of each of the approved material sample should be available at site all the time with the
site supervisor. If not available on demand, it will be treated that the material sample has not been approved.

38. PROCUREMENT OF MATERIAL:

All materials which are of critical type or of unique in nature to be ordered at initial days itself of the project. If
the contractor fails to procure the desired product within the time limit; then the same work will be executed
by 3rd party contractor/ vendor at the cost of the responsible contractor (what so ever amount 3rd party
demands); and nothing extra will be paid for the same to the responsible contractor. Delay of project for
unavailability of materials will not be entertained at any circumstances.
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(a)

(b)

(a)

(b)

(c)

SPECIAL CONDITIONS OF THE CONTRACT

INSURANCE FOR WORKS

The contractor at the time of signing the contract or before commencing the execution of work, without
limiting his obligations and responsibilities shall insure the works at his own cost and keep them
insured until the virtual completion of the contract against all acts of God including Fire, Theft, Riots,
War, Floods etc. with a Nationalized Insurance company in the joint names of the Bank and the
contractor (the name of the former being placed first in the policy) for the full amount of the contract.
Such policy shall cover the property of the Bank and fees for assessing the claim and in connection with
is services generally therein and shall not cover any property of the Contractor or of any sub-contractor
or employee.

The contractor shall deposit the policy and receipt for the premiums with the Bank within seven (7)
days, from the date of signing of the contract/commencement of the execution of the work or unless
otherwise instructed by the Bank. In default of the contractor insuring as provided above, the Bank on
his behalf may so insure and may deduct the premiums paid from any moneys due on which may
become due to the contractor. The contractor shall as soon any claim under the policy is settled on
the work reinstated by the Insurance office should elect to do so, proceed with all due diligence with, the
completion of the works in the same manner as through the misfortune/accident had not occurred and
in all respects under the same conditions of the contract. The contractor in case of rebuilding or
reimbursement after accident shall be entitled to such ex- tension of time for completion, as the Bank
deems fit.

INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY

The contractor shall be responsible for all injury to persons, animals or things and for all structural and
decorative damage to property which may arise from the operation or neglect of him- self or of any
approved sub-contractor’s or employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this contract. The
clause shall be held to include any damage to buildings, whether immediately adjacent or otherwise,
and any damage to roads, streets, foot paths, bridges and works forming the subject of this contract by
frost or other inclemency of the weather. The con- tractor shall indemnify the Bank and hold him
harmless damage to persons or property as afore- said and also respect of any claims made in respect
of injury or damage under any Acts of Government or otherwise and also in respect of any award of
compensation of damages consequent upon such claims.

The contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up the
whole of the contract works complete and perfect in every respect and so as to make good or otherwise
satisfy all claims for damage to the property of third parties.

The contractor shall indemnify the Bank against all claims which may be made against the Bank by any
member of the public or other third party in respect of works in consequence thereof and shall at his
own expense arrange to effect and maintain, until the virtual completion of the con- tract, with any
Nationalized Insurance company in the joint name of the Bank and the contractor against such risks and
deposit such policy or policies with the Bank from time to time during the currency of this contract. The
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(d)

(e)

()

(8

3.

contractor shall similarly indemnify the Bank against all claims which may be made upon the Bank
whether under the Workman'’s Compensation Act or any other statute in force during the currency of
this contract or at common law in respect of any employee of the contractor or any sub-contractor
and shall at his own expenses effect and maintain with an approved office a policy of Insurance in the
joint names of the Bank and the con- tractor against such risks and deposit such policy of policies with
the Bank and the contractor against such risks and deposit such policy or policies with the Bank from
time to time during the currency of the contract. The contractor shall be responsible for anything which
may be excluded from the insurance policies above referred to and also for all other damages to any
property arising out of and incidental to the negligent or defective carrying out of this contract. He shall
also indemnify the Bank in respect of any costs, charges or expenses arising out of any claim or
proceedings and also in respect of any award of or compensation of damages arising there from.

The Bank shall be at liberty and is empowered to deduct the amount of any damages, compensation
costs, charges and expenses arising or occurring from or in respect of any such claim or damage from
any sum or sums due to or become due to the contractor including the security deposit.

If the contractor fails to comply with the terms of these conditions, the Bank may insure the works and
may deduct the amount of the premiums paid from any moneys that may be or be- come payable to the
contractor or may at the option, not release running payment to the contractor until the contractor
shall have complied with the terms of this condition.

Such insurance whether affected by the Bank or the contractor will not limit or bar the liability and
obligation of the contractor to deliver the works to the Bank completed in all respects ac- cording to the
contract. In case of loss or damage due to any of the aforesaid clause, the moneys payable under any
such insurance shall be received and retained by the Bank until the works are finally completed and
such moneys shall then be credited to the contractor in final settlement of accounts.

The works shall be executed in close co-ordination with the progress of other work. This being absence
of the contract, no claim for idles labour will be entertained.

TYPOGRAPHIC OR CLERICAL ERRORS:

The Architect’s/Engineer-in-Charge's clarifications regarding partially omitted particulars or typo- graphical
or clerical errors shall be final and binding on the Contractor.

4,

Acceptance of tender: - On acceptance of tender, the Bank shall issue a Letter of Intent (LOI) and
shall enter into an agreement with 7 days from the issue of LOIL. On the contrary, Bank has a right to
cancel the order and forfeit the EMD.

Time shall be regarded as the essence of the contract. The work should be taken up immediately and

completed within (as per terms and conditions attached) 70 days from the date of issue of work order.

Contractor will be permitted to work normally during the regular working hours i.e. 9 am. to 6.00
pm. If the Contractor is required to work at night in order to complete the work within the Time
Schedule, the Contractor shall seek written permission from the Bank for the same. Further, the
contractor is liable provide and maintain at his own cost sufficient lights to enable the work to
proceed satisfactorily without danger. Approaches to the site also shall be sufficiently lighted by the
Contractor. No extra payments will be made for night work. Prior intimation and approval should also
be taken from Architect/Consultant. However, no work shall be done on national holidays that may be
notified by the Bank without the specific sanction in writing of the Bank.

Contractor to coordinate and assist the Architect in obtaining all Statutory approvals including MMC,
CFO and any other State and Central rules in force. Any expenses incurred in obtaining such approvals
are deemed included in the rates quoted by the Contractors.

Measurements of all concealed items: Measurements of all concealed items of work and extra item if
any, shall be got recorded by the Bank’s Architect / Engineer before they are checked up.
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9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.
23.

24.

Cleaning during the work: The rates quoted shall include cleaning of ceiling roses, electric switches,
boards, window panes etc. after the repairing leaving the site neat and tidy from time to time.

The contractor shall note that they should bring to the notice of the Architect / Engineer any breakage
in glass window before starting work. However, if any glass window is found to be broken during the
repairing work, the contractor at his own cost shall replace the same.

Abandonment of work: If in any case the work required to be abandoned, the contractor shall not be
entitled for any claims and he will be paid as per the actual work done till that period.

For water proofing works on traces, bathroom, WC, Chajja, work has to be executed through the
agency specialized in waterproofing. Contractor will have to submit a guarantee of 10 years on stamp
papers as per the format to be prescribed by the Bank.

Records & measurements: Measurements shall be taken jointly by Bank’s Architect / Engineer and
contractor and shall without extra charges provide assistance with appliance; labor and other things
necessary for the work and measurements will be signed and dated by both the parties on completion of
measurements.

Supervision: The contractor is required to have on site during all working hours a competent
supervisor (acceptable to Bank) who will be responsible for the conduct of worker and who has
authority to receive and act on such instructions issued by the Architect / Engineer of Bank.

Contractor shall follow all rules / regulations in force and should possess the license for employing
labour and also follow all safety measures, labour bye law and shall be responsible for any lapse.

Safety: The contractor shall carry out the entire work in a workman like manner having full regard
for the safety of the men working at site. All safe practices as per CPWD norms shall be strictly
adhered to by the workmen of the contractor like wearing helmets, safety belts when working at
heights, gloves when handling sharp objects and reinforcement, eye shields during welding, safety
shoes, etc. The contractor shall protect sides of openings in floor slabs, edges of slabs, stairs,
stairwells etc. with barricades, warning signs / lights and educate all his workmen regarding
following safe working practices. He shall provide first aid boxes at site. In spite of following safe
methods, in case of any unfortunate accident, the contractor shall indemnify the employer against
any expenses or claims towards treatment or compensation.

A Daily Diary Register: A daily diary register (with cement and steel stock statement) will be kept
in the Engineer’s Office or the site office. Details of work for the day proceeding and the diary will be
written up every day and jointly signed by the Engineer and the Contractor or their representatives in
token of its correctness thereof.

Site Visits: - The Architect/Consultant /Bank shall visit the site from to time at their discretion, or when
expressly called upon to do so, to co-ordinate various activities and/or to answer such queries that may
be posed at site on interior drawings.

Certificate of virtual completion: As soon as the work is completed, the contractor shall in- form
in writing such completion to the Bank’s Architect / Engineer who will inspect the work and if
satisfied will issue the certificate that the work has been virtually completed and the defects liability
period shall commence from the date of such certificate.

When the work has been virtually completed and Bank’s Architects / Engineer has certified in writing
that the work has been completed on the basis of detailed measurements and has made a final scrutiny
and that there is no dispute items, rates, ad quantities, the contractor shall be entitled to the payment
of the final bill in accordance with the final certificate which will be honored within the period specified
in the Appendix as period of honouring final certificate.

During the pendency of the contract, Bank reserves the right to cancel a part or whole of the order
without assigning any reason, on 3 days notice without any cancellation charges.

Site must be cleaned and free from debris before payment of bills.

Any loss/damage sustained to the Bank due to any act or omission on the part of the contractor or his
men will have to be made good to the Bank by the contractor.

Force Majeure

The contractor shall not be liable for forfeiture of its performance security, liquidated damages or termination
for default, if and to the extent that delay in performance or other failure to perform its obligations under the
contract is the result of an event of Force Majeure. For purposes of this Clause, “Force Majeure” means an
event beyond the control of the contractor and not involving the contractor’s fault or negligence and not
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foreseeable. Such events may include, but are not limited to, Acts of god or of public enemy, acts of
Government of India in their sovereign capacity, acts of war, acts of Punjab & Sind Bank either in fires, floods,
strikes, lock-outs and freight embargoes.

If a Force Majeure situation arises, the contractor shall promptly notify Punjab & Sind Bank in writing of such
conditions and the cause thereof within 30 Days. Unless otherwise directed by Punjab & Sind Bank in writing,
the contractor shall continue to perform its obligations under the Contract as far as it is reasonably practical,
and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

In such a case, the time for performance shall be extended by a period not less than the duration of delay. If
the duration of delay continues beyond a period of three months Punjab & Sind Bank and the contractor shall
hold consultations with each other in an endeavour to find a solution to the problem notwithstanding the
above the decision of Punjab & Sind Bank shall be final and binding on the service provider.

25. Resolution of dispute

Punjab & Sind Bank and the contractor shall make every effort to resolve amicably, by direct informal
negotiation, any disagreement or dispute arising between them under or in connection with the contract. If
after 45 days from the commencement of such informal negotiations, Punjab & Sind Bank and the contractor
is unable to resolve amicably a contract dispute, either party may require that the dispute be referred for
resolution by formal arbitration.

All disputes or differences whatsoever arising between the parties out of or in relation to the construction,
meaning operation or effect of these RFP/ Tender Documents or breach thereof shall be settled amicably. If,
however, the parties are not able to solve them amicably within 30 days of the dispute, the same may be
resolved exclusively by arbitration and such dispute may be submitted by either party for arbitration within
20 days of the failure of negotiations. The arbitration shall be held in New Delhi and conducted in accordance
with the provisions of Arbitration and Conciliation Act, 1996 or any statutory modification or reenactment
thereof. The disputes may be referred to a sole arbitrator agreed to between the parties and in case of
disagreement on the appointment of a sole arbitrator, the parties to the dispute shall appoint one arbitrator
each, and the two arbitrators shall jointly appoint the third or the presiding arbitrator. The “Arbitration
Notice” should accurately set out the disputes between the parties, the intention of the aggrieved party to
refer such disputes to arbitration as provided herein, the name of the person it seeks to appoint as an
arbitrator with a request to the other party to appoint its arbitrator within 45 days from receipt of the notice.
All notices by one party to the other in connection with the arbitration shall be in writing and be made as
provided in this tender document. The arbitrators shall hold their sittings at New Delhi. The arbitration
proceedings shall be conducted in the English language. Subject to the above, the courts of law at New Delhi
alone shall have the jurisdiction in respect of all matters connected with the Contract/ Agreement. The laws
applicable to this contract shall be the laws in force in New Delhi, India. The contract shall be governed by and
interpreted in accordance with Indian law. The award will be recorded in writing, along with the reasons
therefor. The arbitration award shall be final, conclusive, and binding upon the Parties, and judgment may be
entered thereon, upon the application of either party to a court of competent jurisdiction. Each Party shall
bear the cost of preparing and presenting its case, and the cost of arbitration, including fees and expenses of
the arbitrators, shall be shared equally by the Parties unless the award otherwise provides. The bidder shall
continue work under the Contract during the arbitration proceedings unless otherwise directed in writing by
the Bank or unless the matter is such that the work cannot possibly be continued until the decision of the
arbitration proceedings is obtained.
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TENDER FORM

The Regional Manager

Punjab & Sind Bank- Regional Office Delhi-II
B-38/39, Industrial Area, Phase-1,

Naraina, New Delhi -110028

Dear Sir,

Having visited the site and examined the conditions of contract, Specifications and Schedule of Quantities for
the above-named works, I/We offer to undertake and complete the whole of the subject work in conformity
with the said conditions of Contract, Specifications and Schedule of Quantities for the sum stated in Schedule
of Quantities of this Tender Document or such other sum as may be ascertained in accordance with the said
conditions of contract.

[/We undertake to complete and deliver the whole of the work comprised in the contract within 70 Days. We
have independently considered the amount of liquidated damages, Contractors All Risk (CAR) insurance
policy and Fire Insurance. The Contractors All Risk (CAR) and Fire insurance policy shall be obtained for the
tender value in the joint names of Punjab & Sind Bank and Contractor from an approved Insurance
Company for a Suitable period and the policy will be deposited with of Punjab & Sind Bank. Should this tender
be accepted, [/We hereby agree to abide by and fulfil the terms and conditions of the said contract annexed
here to so far as they are applicable or in case of default will pay to bank the amount mentioned in the said
conditions. [/We agree to abide by this Tender till the Period of completion from the date fixed for receiving
the same or agreed extended period and it shall remain binding upon us and may be accepted at any time
before the expiry of the period. Unless and until a formal Agreement is prepared and executed, this tender
together with your written acceptance thereof shall constitute a binding contract between us. I/We
understand that if our tender is accepted, I/We are to be jointly and severally responsible for the due
performance of the Contract.

2. I/We deposited a sum of . As
earnest money in the form of Demand draft bearing no. dated
of drawn in favour of The

Regional office Delhi-II, Punjab & Sind Bank, B-38/39, Industrial Area, Phase-1, Naraina, New Delhi-
110028 which is not to bear any interest. Should I/We fail to execute the contract (as per banks Performa in
non - judicial stamp paper) when called upon to do so, the EMD may be for feited by of Punjab & Sind
Bank. [/We understand that you are not bound to accept the lowest or any Tender you receive.

3. Our Bankers are: -

4. The name of our firm partners are: -

BIDDER: - WITNESS:
Seal & Signature: - Signature: -
Name: - Name: -
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DEED OF INDEMNITY

This Deed of Indemnity executed at Delhi on the day of by
(hereinafter referred to as “the Obligor” which expression shall unless it be repugnant to the context,
subject or meaning thereof, shall be deemed to mean and include successors and permitted assigns);

IN FAVOUR OF PUNJAB & SIND BANK, a body Corporate constituted under the Banking Companies
(Acquisition and Transfer of Undertaking) Act of 1980 having its Head Office at Punjab & Sind Bank, Plate-B,
Block-3, NBCC Tower, East Kidwai Nagar, New Delhi (hereinafter referred to as “Punjab & Sind Bank” which
expression shall, unless it be repugnant to the subject or context or meaning thereof, be deemed to
mean and include its successors and assigns)

WHEREAS Punjab & Sind Bank vide its Tender No [-----------=--mmmmmmmmmmmm oo ] dated [ ]
(Tender) had invited Bids from the eligible Bidders for renovation works including civil, plumbing, furnishing,
electrical & ac works for Punjab & Sind bank, Karol Bagh model branch, New Delhi.

WHEREAS

1)  The Obligor has

a)  offered to Punjab & Sind Bank the service(s) as stated under Scope of Work of Tender;

b)  represented and warranted that it has all permissions, consents, approvals and license from all
authorities, both regulatory / statutory and non-regulatory, for executing the services as stated in the
Contract dated.........cc....... vide Tender reference no

) represented and warranted that the aforesaid services offered to Punjab & Sind Bank do not violate any
provisions of the applicable laws, regulations or guidelines. In case there is any violation of any law,
rules or regulation, which is capable of being remedied the same will be got remedied immediately
during the implementation, maintenance and contract period to the satisfaction of Punjab & Sind Bank;

d) represented and warranted that they are authorized and legally eligible and otherwise entitled and
competent to enter into such Contract with Punjab & Sind Bank;

2. Punjab & Sind Bank, relying and based on the aforesaid representations and warranties of the Obligor,
has agreed to avail the services from the Obligor on the terms and conditions con- tained in its Contract
dated (the Contract) with the Obligor;

3. One of the conditions of the aforesaid Contract/Tender is that the Obligor is required tofurnish an

indemnity in favour of Punjab & Sind Bank indemnifying the latter against any loss, damages or claims
arising out of any violations of the applicable laws, regulations, guidelines during the execution and
rendering/delivery of service(s) to Punjab & Sind Bank and/or due to breach of terms and conditions of
the Contract by the Obligor and/or on account of misconduct, omission or negligence or otherwise by
the Obligor.

4, In pursuance thereof, the Obligor has agreed to furnish an indemnity in the form and manner and to the
satisfaction of Punjab & Sind Bank as hereinafter appearing;

NOW THIS DEED WITNESSETH AS UNDER: -
The words and expressions not specifically defined shall have the same meanings as are
respectively assigned to them in the Tender/the Contract.

In consideration of Punjab & Sind Bank having agreed to award the Contract to the Obligor, the Ob-
ligor hereby unconditionally, absolutely and irrevocably agree and undertake that: -

1. the Obligor shall, at all times hereinafter, save and keep harmless and indemnified Punjab Sind
Bank, including its respective directors, officers, employees, agents and representatives and keep
them indemnified from and against any claim, costs, charges, damages, demand, losses,
liabilities or expenses of any nature and kind whatsoever and by whomsoever made in respect of the
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Contract and any loss or damage caused from and against all suits and other actions that may be
instituted taken or preferred against Punjab & Sind Bank by whomsoever and all losses, damages, costs,
charges and expenses that Punjab & Sind Bank may incur by reason of any claim made by any claimant
for any reason whatsoever or by anybody claiming under them or otherwise for any losses, damages or
claims arising out of all kinds of accidents, destruction, deliberate or otherwise, direct or indirect, from
those arising out of violation of applicable laws and also from the environmental damages, if any, which
may occur or result from the terms of the Contract.

The Obligor further agrees and undertakes that the Obligor shall, ensure that all the permis- sions,
authorizations, consents and licenses are obtained and renewed from the local and/or municipal and/or
governmental authorities, as may be required under the applicable laws, rules, regulations, guidelines,
orders framed or issued by any appropriate authorities.

If any additional approval, consent or permission is required by the Obligor to execute and perform the
Contract during the currency of the Contract, it shall procure the same and/or comply with the
conditions stipulated by the concerned authorities without any delay.

The obligations of the Obligor herein are irrevocable, absolute and unconditional, in each case
irrespective of the value, genuineness, validity, regularity or enforceability of the aforesaid Contract or
other agreement, or the insolvency, bankruptcy, reorganization, dissolution, liqui- dation or change in
ownership of Punjab & Sind Bank or Obligor or any other circumstance whatsoever which might
otherwise constitute a discharge or defence of an indemnifier.

The obligations of the Obligor under this deed shall not be affected by any act, omission, mat- ter or
thing which, would reduce, release or prejudice the Obligor from any of the indemnified obligations
under this indemnity or prejudice or diminish the indemnified obligations in whole or in part, including
in law, equity or contract (whether or not known to it or to Punjab & Sind Bank).

This indemnity shall survive the Contract.

Any notice, request or other communication to be given or made under this indemnity shall be in
writing addressed to either party at the address stated in the Contract and/or as stated above

This indemnity and other non-contractual obligations arising out of this indemnity, shall be governed
by, and construed in accordance with, the laws of India. The Obligor irrevocably and unconditionally
agrees that any legal action, suit or proceedings arising out of or relating to this indemnity may be
brought in the Courts/Tribunals at New Delhi. Final judgment against the Obligor in any such action,
suit or proceeding shall be conclusive and may be end in any other jurisdiction, by suit on the judgment,
a certified copy of which shall be conclusive evidence of the judgment, or in any other manner provided
by law. By the execution of this indemnity, the Obligor irrevocably submits to the exclusive jurisdiction
of such Court/Tribunal in any such action, suit or proceeding.

Punjab & Sind Bank may assign or transfer all or any part of its interest herein to any other person.
Obligor shall not assign or transfer any of its rights or obligations under this indemnity- ty, except with
the prior written consent of Punjab & Sind Bank.

IN WITNESS WHEREOF the Obligor has signed these presents on the day, month and year first above
written.

Signed, sealed and delivered by the said service provider, (Name of
service Provider) to Punjab & Sind Bank, Regional Office Delhi -II.
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AGREEMENT FORMAT

This agreement is made on the .......... day of the month of in the year 2025 BE-
TWEEN, ---------mmm e (Name of the Bank) a body Corporate constituted and functioning under the
Banking Companies (Acquisition and Transfer of undertaking Act) 1970 with its Head Office at
........................................................................................... , represented by its duly constituted attorney
Shri...ciiirii , (name and designation), hereinafter referred to as "BANK", which expression shall unless
exclude by or repugnant to the context mean and include its successors in interest and assignees , on the one
part and ... (Name of the Contractor), a company registered under Companies Act,
1956/ a firm registered un- der Partnership Act 1932 having its registered office at represented by its
(director) Shri.....ccooieeeiireeeeee e hereinafter referred to as the “SERVICE PROVIDER” on
the other part;

WHEREAS the Bank having agreed to engage the contractor for execution of renovation works including civil,
plumbing, furnishing, electrical & ac works for Punjab & Sind Bank, Karol Bagh model branch, New Delhi. as
per the specifications/requirements and the terms and conditions finalized between the contractor and the
Bank,

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. Inthis agreement words and expression shall have the same meanings as are respectively assigned to
them in the conditions of contract hereinafter referred to.
2. The following documents not inconsistent with these presents shall be deemed to form and be read
and construed as part of this agreement viz;
i.1  The tender document with all Annexures and Commercial Bids
i.2  The Tender, Letter of Acceptance, Letters from & to the Service provider, if any, leading to and prior to
acceptance letter.
i.3  Scope of work, Term and Conditions of the Tender.
i.4  Minutes of pre-bid meeting, if any.
i.5  The details submitted in technical bid and such other documents.
In consideration of the payments to be made by the Bank to the contractor, the contractor hereby covenants
and agrees with the Bank to render the service in conformity with and subject to all terms and
conditions/rules as mentioned in the General Conditions as also in the aforesaid documents which shall form
part of this agreement.

In witness whereof, the parties hereto have their respective hands and seals the day and vear first above
written.

Signed, sealed and delivered by the said service provider, to
........................................................ (Name of the Bank) in the presence of:

Signature of Bidder (with seal)
Signature of Authorized representative of the Bank / Accepting Authority. Witness (Signature, Name &
Address):

1).

2).
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UNDERTAKING FOR INTEGRITY PACT

The Regional Manager
Punjab & Sind Bank- Regional Office Delhi-II
B-38/39, Industrial Area, Phase-1,

Naraina, New Delhi -110028

Dear Sir,

Subject: Submission of Tender for the work...............

I/We acknowledge that Punjab & Sind Bank is committed to follow the principle of transparency equity
and competitiveness as enumerated in the Integrity Agreement enclosed with the tender/bid document.

[/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
[/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing
which [/We will stand disqualified from the tendering process. [/We acknowledge that THE MAKING OF
THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE
ACCEPTANCE of this condition of the NIT.

[/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main
contract, which will come into existence when tender/bid is finally accepted by Punjab & Sind Bank.
I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with
Article 6 of the enclosed Integrity Agreement.

[/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, Punjab & Sind Bank shall have unqualified, absolute and unfettered right to
disqualify the tenderer/bidder and reject the tender/bid in accordance with terms and conditions of the
tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on
behalf of Punjab & Sind Bank.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions

Section 2 - Commitments of the Bidder(s)/ Contractor(s

1. The Bidder(s)/ Contractor(s) commits themselves to take all measures necessary to prevent
corruption. The Bidder(s)/ Contractor(s) commits themselves to observe the following principles
during participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal's employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which he / she is
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not legally entitled to, in order to obtain in exchange any advantage of an kind whatsoever
during the tender process or during the execution of the contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contract submission or non-submission of bids or any
other actions to re- strict competitiveness or to introduce cartelisation in the bidding process.

c¢. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; fur-
ther the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any, Similarly the Bidder(s)/Contractors(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further details
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guide- lines all the payments made
to the Indian agent/representative have to be in Indian Rupees only.

e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all payments
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

f. Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts
while representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences out- lined above
or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through a
violation of Section 2, above or in any other form such as to put their reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as per
the procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award ac- cording to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Ear- nest Money
Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the Contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 - Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other
Company in any country conforming to the anti-corruption approach or with any Public Sector
Enterprise in India that could justify his exclusion from the tender process.
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as per the procedure mentioned in "Guidelines on Banning of business
dealings".

Section 6 - Equal treatment of all Bidders/Contractors/Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adop- tion
of Integrity Pact by the Sub-contractor.

(2) The principal will enter into agreements with identical conditions as this one with all Bidders and
Contractors.

(3) The principal will disqualify from the tender process all bidders who do not sign this Pact or violate its
provisions.

Section 7-Criminal charges against violating Bidder(s)/Contractor(s)/ Subcontractor(s

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance
Officer.

Section 8 - Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/her
functions neutrally and independently. The Monitor would have access to all Con- tract documents,
whenever required. It will be obligatory for him / her to treat the information and documents of the
Bidders/Contractors as confidential. He/ she reports to the MD & CEO of Punjab & Sind Bank.

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the Principal including that provided by the Contractor. The Con- tractor will
also grant the Monitor, upon his/her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable to Sub- contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bid- der(s)/
Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also sighed declarations on
'Non- Disclosure of Confidential Information' and of 'Absence of Conflict of Interest'. In case of any
conflict of interest arising at a later date, the IEM shall inform MD & CEO of Punjab & Sind Bank and
recuse himself / herself from that case.

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor the option to participate in
such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will so
inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.
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(7) The Monitor will submit a written report to the MD & CEO of Punjab & Sind Bank, within 8 to 10 weeks
from the date of reference or intimation to him by the principal and, should the occa- sion arise,
submit proposals for correcting problematic situations.

(8) If the Monitor has reported to the MD & CEO of Punjab & Sind Bank, a substantiated suspicion of an
offence under relevant IPC/ PC Act, and the MD & CEO of Punjab & Sind Bank has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(9) The word 'Monitor' would include both singular and plural Section.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last
payment under the contract, and for all other Bidders 6 months after the contract has been awarded.
Any violation of the same would entail disqualification of the bidders and exclusion from future business
dealings. If any claim is made / lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged / determined by MD & CEO of Punjab &
Sind Bank.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office
of the Principal, i.e. New Delhi NCR.

(2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of [EMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the
Integrity Pact will prevail.

(For & On behalf of the Principal) (For & On behalf of Bidder / Contractor)
(Office Seal) (Office Seal)

Witness 1:
(Name & Address)

Witness 2:
(Name & Address)
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ANNEXURE A

Details to be
S. No. Information regarding furnished by the
Bidder

1) Name & Address of the firm
2) PAN No.
3) Type of organization & year of Incorporation.
4) Correspondence address with contact person, name, telephone number,

mobile number, E-mail etc.
5) Name & details of Directors/Partners/ Proprietor
6) Company Profile with year of establishment
7) Income Tax No. .
8) Names of the Bankers with address L

2.
3.

Turnover of the company. Please provide the details for the last 3 years ending/1.
9) March 31, 2025. (Certified copies of audited/self-attested Balance financial2,

year Sheet and profit & loss account statement to be enclosed ) (in Lacs) (in/3.

INR

Details of the work executed by the firm during last 5 Financial years (only
10) those works to be mentioned that qualify the prequalification criteria). CopiesAnnexure C to be

of Satisfactory work certificate obtained from employers to be
enclosed.

filled up.

I/We confirm that to the best of our knowledge this information is authentic and accept that any
deliberate concealment will amount to disqualification at any stage.

Seal and Signature of the Bidder/s.

Date:
Place:
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ANNEXURE B

SERVICE PROVIDER’S PROFILE

Details to be
SNo. |Information regarding furnished by the
Bidder

1. Name & Address of the firm

N

PAN No.
Type of organization & year of Incorporation.

w

Correspondence address with contact person, name, telephone number,
mobile number, E-mail etc.

Name & details of Directors/Partners/ Proprietor
Company Profile with year of establishment

Details of offices

XN e

Whether registered with Registrar of Companies, if so, number & date

9. Registration with tax authorities (with copies of 3 years IT Returns)

10. Income Tax No.

11 GST No
1.
12. |Names of the Bankers with address 2.
3.

Turnover of the company. Please provide the details for the last 3 years
13.. |ending March 31, 2024. (Certified copies of audited/self attested financial
year Balance Sheet and profit & loss account statement to be enclosed

Details of the work executed by the firm during last 5 Financial years (only
those works to be mentioned that qualify the prequalification criteria). Copies)Annexure C to

14 of Satisfactory work certificate obtained from employers to be enclosed. be filled up.

Signature of the Bidder with
Seal
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ANNEXUREC

LIST OF CONTRACTS EXECUTED DURING LAST 5 YEARS

S.No

Name and address
of client/employer
client/ employer

Supervising  Authority
under whom the work
was carried out (Name

and Designation

Work Order
Ref No & Date

Contract
Period

Contract
Value (In
Rs Lacs)

Copy of work
order and
Performance
certificate enclosed

Remarks
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ANNEXURE D
PAST PERFORMANCE

Names along with address and telephone numbers of two organization for whom work done in the
past and who are in a position to certify the past performance of your firm

Telephone Number/

Sr.No Name of the employer Address Mobile

Fax/E-mail

Signature of the Bidder with Seal
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Sr.No.

Name

ANNEXURE E

ORGANIZATIONAL SET UP AND TRAINED MAN POWER AVAILABLE

Employee
Code

Qualification

Experience

Works
done

Employed with
your firm since

Any other in-
formation
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ANNEXUREF

Details of litigation / arbitration cases resulting from the contracts executed by your firm in the
past or currently under execution.

Year

Award
Applicant

for/Against

Name
Client

of |Cause of Litigation

Disputed
Amount

Actual
Amount

Award
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ANNEXURE G

LIST OF EQUIPMENTS & MACHINERIES

SNo. Name of Equipment Description

DECLARATION

(c) All the above information furnished by me /us here above is correct to the best of my knowledge and
belief.
(d) I/we have no objection if enquiries are made about the work listed by me /us as above/in the

annexures .

(e) I/we agree that the decision of Punjab & Sind Bank in selection of the Service providers will be final
and binding on me/us.

(f) I/we have read the instructions appended to the pro forma and I/we understand that if any false
information is detected at a later date, the empanelment/award of contract shall be cancelled at the
discretion of the bank.

Place: Signature of the Bidder:

Date:

Name and Designation:

Seal of the firm:
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SPECIFICATIONS/BRAND NAMES OF CIVIL AND FURNISHING MATERIALS AND FINISHES

In case it is established that the brands specified below are not available in the market are subject
to the approval of the alternative brand by the Architect

S.

NO ITEM COMPANY MAKE
REINFORCEMENT STEEL TATA, SAIL, JINDAL
2 | AACBLOCK BILT, MAGNA, ULTATECH OR LOCAL AVAILABLE
3 | CEMENT ORDINARY PORTLAND CEMENT 43 GRADE
MANUFACTURED BY ACC/ ULTRA TECH/AMBUJA
4 | POLYSULPHIDE SEALANT PIDISEAL BY M/S PIDILITE INDUSTRIES LTD., FOSROC,
SHALIMAR, ROFF
5 | WATER PROOFING COMPOUND CICO, FOSROC, DR FIXIT, ROFF
6 | SHUTTERING PLYWOOD GREEN, CENTURY, ARCHID
7 | TOUGHENED GLASS TRUTUFF OR EQUIVALENT
8 | GLASS/LACQUERED GLASS MODI FLOAT. ST. GOBAIN., ASAHI
9 | WIRED GLASS 6MM THK. WIRED GLASS MANUFACTURED BY
HINDUSTAN SAFETY GLASS WORKS LTD. CALCUTTA, OR
VALLABH GLASS WORKS GUJRAT./HARYANA SHEET
GLASS.
10 | WHITE CEMENT J.K. WHITE CEMENT, BIRLA WHITE CEMENT
11 | DISTEMPER, PAINT ENAMEL, PLASTIC EMULSION MANUFACTURED BY
BERGER PAINTS, ASIAN PAINTS, NEROLAC, SHALIMAR
PAINT, ICL
12 | PLASTER OF PARIS SHRIRAM, SAKARN], BIRLAJ.K
13 | PUTTY ASIAN PAINTS,, JK, BIRLA
14 | EXPANSION BOLTS FOR FIXING DASH FASTENERS OF APPROPRIATE SIZE BY HILTI OR
EQUIVALENT
15 | WINDOW HARDWARE HETTICH, KAFF, EBCO OR HAFFLE
16 | CERAMIC TILES JOHNSON,SOMANY,KAJARIA, VARMORA,
17 | VINYL FLOOR ARMSTRONG/ RIKVIN, WONDER FLOOR.
18 JOHNSON, SOMANY, KAJARIA
VITRIFIED TILES
19 | GLAZED TILES JOHNSON, SOMANY, KAJARIA
20 | SPECIAL CERAMIC TILES SARASWATI CERAMICS, OTHER APPROVED POTTERY IN
DELHI / KHURJA
21 | HINGES AND DRAWER SLIDE, KAFF, HETTICH, OREGION, HAFFLE, EBCO
KEYBOARD
22 | LOCKS, HANDLES DORMA, OREGION, GODRE]
23 | DOOR CLOSERS, FLOOR SPRING, DOOR DORMA, OREGION, GODRE]
STOPPER, AND HARDWARE FITTING
24 | ALUM, TOWER BOLTS, MAGNETIC EBCO, EVERITE, SIGMA ,HETTICH, NIKON
CATCHER HARDWARE FITTING,
25 | MS SCREW NETTLE FOLD, CALIBER, ARASNA, SUPERMAX
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26

M.S. PIPES (RAILING)

JINDAL, APOLLO

27

DURO, CENTURY, GREENPLY

FLUSH DOORS

28 | VENEER DURO, CENTURY, GREEN

29 | LAMINATE GREENLAM, CENTURY, MERINO

30 | pLYWOOD. BLOCK BOARD DURO, CENTURY, GREEN

31 | GTRUCTURAL STEEL SAIL, TISCO, JINDAL.

32 | TEXTURE TILES FOR FALSE CEILINGS/ | ARMSTRONG, EVEREST INDUSTRIES LTD.
FIBER CEMENT BOARD

33 | wooD TEAK WOOD FIRST CLASS OF CP OR BURMA

34 INTERARCH, VISTA.

35

M.S. ALUMINIUM LINEAL CEILING
VENETIAL BLINDS

TRAC, VISTA, MAC, HUNTER DOUGLAS

36

GYPBOARD CEILING

GYPSUM INDIA, LAFAARZ., ST. GOBAIN

37 | HEAT REFLECTIVE FILM GARWARE, 3M, SUNBIRD, WISDOM
38 | ADHESIVE FEVICOL SH, CENTURY, VEMICOL,JIVANJOR
39 | TILE ADHESIVE UNITILE, ROFF CHEMICALS, KAJARIA.

40 | MIRROR ATUL, JOLLY, MODI GUARD, ASAHI

41 TATA, JINDAL, APOLLO, UNIK,

G.I.PIPE AND FITTINGS

42

CENTRIFUGALLY CAST (SPUN) IRON
SOIL WASTE & VENT PIPE & FITTINGS

JAYASWAL NECO (NAGPUR), C.I.A.L. (DURGAPUR)

43

WOOD PRESERVATIVE

WOOD GUARD OR APPROVED EQ/ICI.

44 | ALUMINIUM COMPOSITE SHEET ALUCOBOND, ALSTONE, EUROBOND.
45 | ALUMINIUM SECTIONS JINDAL, INDAL, HINDALCO.

46 | C1/RW.P. NECO, RIF, IIS OR EQ.

47 | c.p BRASS FITTING JAGUAR, GROHE, KOHLER

48 | SANITARY WARE JAGUAR, GROHE, KOHLER

49 DIAMOND, NIRALI, NILKANTH

STAINLESS STEEL SINK

50

SANITARY FITTINGS VISIBLE

JAGUAR, GROHE, KOHLER,

51

PV(C, U.P.V.CPIPE

SUPREME, PRINCE, ASTRAL, FINOLEX

52 | (I BRASS LA PIPES ELECTRO STEEL, KESORAM

53 | STONE WARE PIPES BHASKAR, ANAND,

54 | Rc.CPIPES ISI MARKED OF APPROVED QUALITY

55 | LOFT TANK SYNTAX, UNIPLAS, PLOYION

56 NECO, RIF,SIF,BIS OR EQUIVALENT ISI MAKE

CI PIPES & WORK

57

ANTI TERMITE

THIDDAN (35 E.C.), DURSBAN - 20 TC, TRISHUL

58

GATE VALVES

LEADER, ZOLOTO

59

PLASTIC W.C SEAT COVER

COMMANDER, DIPLOMAT

60

GUN METAL VALVE (FULL WAY CHECK &
GLEBE VALVES )

LEADER, SANT, ZOLOTO

61

C.IVALVE (FULLWAY CHECK & GLEBE
VALVES

KIRLOSKAR, LEADER, ZOLOTO

62

CPVC

PRINCE, ASTRAL, FINOLEX, SUPREME,
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63

READY MIX CONCRETE

ACC, ULTRATECH, RMC INDIA ,LAFARGE

64

ACRYLIC SOILD SURFACE
THERMOFORMED

DUPONT,LG, AVONITE

65 | CHAIRS/SOFA GODREJ, FEATHERLITE, AFC
LIST OF APPROVED MANUFACTURERS FOR DIFFERENT ELECTRICAL MATERIALS
S. | ITEM COMPANY MAKE
NO.
1 | MEDIUM VOLTAGE SWITCHGEAR
a | MOULDED CASE CIRCUIT BREAKER SCHNEIDER / LEGRAND/ SIEMENS, L&T HAGGAR,
HAVELLS (MCCB)
b | SWITCHFUSE UNIT HAVELLS / L & T/ EE/ CROMPTON / H HELCON
¢ | HRCFUSE HAVELLS/ L & T/ EE/ H HELCON
d | CHANGE OVER SWITCH HAVELLS/ L & T, SEIMENS
2 | VRF/VRV AC System DAIKIN /O GENERAL / HITACHI
2(a) | Split AC DAIKIN /O GENERAL / HITACHI (5 Star INVERTER AC)
3 | CENTRIFUGAL FANS KRUGER/NICOTRA/ GREEN HECK/AIR FLOW
4 | INLINE FANS KRUGER/NICOTRA/ GREEN HECK/AIR FLOW
5 | G.L Sheets SAIL/ TATA/JINDAL
6 | FACTOR FABRICATED DUCTING ROLASTAR/ZECO/DUCTOFAB
7 | WELDING ROADS ADVANI/L&T
8 | DUCT SUPPORTS HILTI/ WALRAVEN/GRIPPLE
9 | ANCHOR/FASTENER HILTI/FISHER/STERLING
10 | ALUMINIUM TAPE JOHNSON/BIRLA/ 3M
11 | GRILLS/DIFFUSERS/FIRE DAMPERS | GLENSTORMS/SYSTEMAIR/RUSKINTITUS
12 | INSULATION/ACOUSTICLININGFOR | ARMACELL / UROBATEX /VIDOFLEX
DUCTING
13 | INSULATION FOR REFRIGERENT FOR | ARMACELL / UROBATEX /VIDOFLEX
PIPE
14 | COPPER REFRIGENT PIPE RAJCO/MANDEV/MAHFLOW
15 | UPVC DRAIN PIPE SUPREME/ASTRALS/FINOLEX
16 | CANVAS CONNECTION MAPRO/GLENSTORMS/ASTAR
17 | PROPELLER TYPE EXHAUST FAN KRUGER/ HAVELLS/ MARATHAN/ORIENT/USHA/BAJA]J
18 | MCB/ELCB/DBS/MCCB SCHNEIDER / LEGRAND/ SIEMENS, L&T HAGGAR,
HAVELLS
19 | ACB SCHNEIDER (MG-NS SERIES)/ SIEMENS (3WT)/ L&T (D-
SINE
21 | MV CONTRACTORS/TIMER/ STARTERS L&T/) SIEMENS/LEGRAND
22 | PROTECTIVE RELAYS L&T/ SIEMENS, ALSTOM, ABB
23 | ALL METERS ENERCON/NEPTUNE/ SIEMENS
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| 24 | AMMETER/VOLTMETER | AE/INDOTECH OR APPROVED EQUIVALENT
25 | INDICATION LAMPS/PUSH BUTTON L&T/ SCHNEIDER/VASHINO,CONCORD,SIEMENS
26 | CAPACITOR L&T/ SIEMENS,/ NEPTUNE
27 | TERMINAL BLOCKS ELMEX/WAGO/CONNECT-WELL
28 | CURRENT TRANSFORMER AEP/ KAPPA/ INDITECH
29 | SELECTOR SWITCH KAYCEE/L&T/BCH/AREVA/ABB
30 | BUSBAR JINDAL/ INDALCO/ CENTURY
31 | LT CABLES/CONTROL CABLE HAVELLS/ RR/POLYCAB ALL FRLS
32 | SWITCH SOCKET/METAL CLAD SOCKET | LEGRAND (MYRIUS), / L&T, HAVELLS
(CRABTREE)
33 | CABLE TRAY PILCO/ NEEDO, SLOTCO, VENUS,ERA CONTROL SYSTEM
34 | HUNGS DOWELS
35 | CONNECTORS ELMEC,/DELCITY/WAYTEK
36 | CABLE GLAND STRIPWELL/ COMMET/ SIEMENS,GROMMET,POWER
ENGG.
37 | MV PANEL (TTA) SIEMENS CPAN/ ABB R2K/ SCHNEIDER BLOCKSET
38 | GI CONDUIT BEC/ AKG/ STEEL CRAFT
39 | MOTORS SIEMENS/ ABB/ CROMPTON
40 | PVC PIPE FINOLEX/ PRINCE/ SUPREME
41 | ELECTRICAL PANEL KRYPTON/RISHA/KEPL, ERA CONTROL SYSTEM /SPT
SWITCHGEARS /EVA' ENGINEERS
42 | G.IPIPE TATA/JINDAL/BHUSAN
43 | EARTH LEAKAGE CIRCUIT HAGER/ LEGRAND/ MERLIN GERIN
44 | FIRE ALARM SYSTEM SYSTEM SENSOR/ EDWARDS/APPOLO/AGNI
45 | DATA COMPONENTS AMP/ SYSTMATICS/LEGRAND
46 | ACCESS CONTROL SYSTEM/ CCTV BRIVO/HONEYWELL/DATS,/LENEL/TYCO/SIEMENS
SYSTEM
47 | DOOR PHONE PANASONIC/ZICOM/SOLUS(SECURE)
48 | READER BRIVO/HID
49 | SMART PROXIMITY CARD BRIVO/HID
50 | CAPACITOR BANKS L&T/ SIEMENS/ALSTOM
51 | PVC INSULATED COPPER CONDUCTOR | FINOLEX/ POLYCAB FRLS/HAVELLS
STRANDED
52 | CONTROL WIRES OF 1100 V GRADE
COPPER LUGS HEAVY DUTY DOWELLS
53 | MEASURING METERS AUTOMATIC ELECTRIC/KAPPA/ENERCON
54 | DIGITAL METERS & KWH METERS SECURE/L&T/ENERCON
55 | PUSH BUTTONS L & T/SIEMEN/ABB
56 | WIRING CABLE FINOLEX / POLYCAB / HAVELLS/RR CABLES ALL FRLS
57 | M.S. CONDUITS AND ASSESSORIES BEC /AKG /ESC
58 | P.V.C. CONDUITS AND ACCESSORIES | BEC/ AKG/POLYPACK/ESC ALL FRLS
59 | LIGHT FIXTURES PHILIPS/HAVELLS /WIPRO
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60

FAN

USHA/CROMPTON/HAVELLS

61

ANY OTHER ITEMS

SAMPLE TO BE APPROVED BY BANK/ARCHITECT

In the event of the materials of makes called for are not available and alternative makes are approved (by the
consultant) for incorporation in the work, the rates quoted shall be suitably amended based on the price
variation between the specified makes and alternative makes on the day the alter- native makes are accepted.

Page 51 of 51




