Punjab & Sind Bank

(A Gowt. of India Undertaking)

Request for Proposal For

E-TENDERFORFURNISHING,ELECTRICAL AND
ALLIED WORKS OF PUNJAB & SINDBANK,
(PROPOSED) BRANCH AT YAMUNA NAGAR.

E-TENDERREFERENCENO:
PSB/RO/ PANCHKULA/PREMISES/TENDER/01/2026-27

DateofissueofE-Tender 22.04.2026

BidSubmissionStartDate 22.04.2026 from 11:30 AM

Pre-Bid MeetingDate 28.04.2026 at 12:00PM

Bid Submission End Date 12.05.2026 up to 05:00PM

Technical bid opening date 13.05.2026 at 11:30AM

Financial Bid Opening date Will be informed subsequently to technically
qualified bidders.

Regional Office:Punjab &SindBank, Regional Office Panchkula,
SCO-76, 1*'& 2"Floor, Sector-5,Panchkula-134109
E-mail: rahul.nainiwal@psb.bank.in,
swaraj.singh@psb.bank.in
Phone No0.97809-43401, 9518183292

ARCHITECT:

M/S. NITU & AHLUWALIA ASSOCIATES
16-A, ROSE AVENUE, OPP. INCOME TAX
OFFICE, MAQBOOL ROAD, AMRITSAR.
E-mail: judgebirsingh2005@yahoo.com;
CONTACT- 98140-50709




E-Tender Document

Bid Submission Start Date
Pre-Bid Meeting Date

Last date of Submission of tender
Technical bid opening date

Financial Bid Opening date

Time of Completion of the Project

Furnishing, Electrical & Allied
Works for Punjab & Sind Bank
(Proposed) Branch at

Yamuna Nagar.

22.04.2026 from 11:30 AM
28.04.2026 at 12:00 NOON
12.05.2026 up to 05:00PM

13.05.2026 at 11:30 AM

Will be Informed subsequently
to technicallyqualified bidders.

45 days



TheinformationprovidedbythebiddersinresponsetothisRFPDocumentwillbecome
the property of the Bank and will not be returned. The Bankreserves the
righttoamend,rescindorreissue this RFP Documentandallamendments will be
advised to the bidders and such amendments will
bebindingonthem.TheBankalsoreservesitsrighttoacceptorrejectanyorall the
responses to this RFP Document without assigning any reasonwhatsoever and
without any cost or compensation therefor.

This document is prepared by Punjab and Sind Bank for Furnishing & Allied
Works for Punjab & Sind Bank (Proposed) Branch Yamunanagar.ltshould not be
reused or copied or used either partially or fully in any form.

Disclaimer

While the document has been prepared in good faith, no representation or
warranty,expressorimplied,isorwillbemade,andnoresponsibilityorliabilitywill be accepted
by Punjab and Sind Bank or any of its employees,in relation to the accuracy or
completeness of this document and any liability thereof expressly
disclaimed.TheRFPisnotanofferbyPunjabandSindBank,butaninvitationfor bidder’s

responses. No contractual obligation on behalf of Punjab and Sind Bank,

whatsoever,shallarisefromtheofferprocessunlessanduntilaformalcontractis

signedandexecutedbydulyauthorizedofficialsofPunjabandSindBankandthe selectedBidder.




(TECHNICAL BID)



E-TENDERFOR FURNISHING,ELECTRICAL AND ALLIED WORKS PUNJAB
& SINDBANK,(PROPOSED)BRANCH AT YAMUNA NAGAR.

E-Tenderreference

PSB/RO PANCHKULA/PREMISES/TENDER/01/2026-27

DateofissueofRFP
(Requestfor Proposal)

22.04.2026

Address of Premises

Punjab & Sind Bank, Branch Yamuna Nagar (Y0781).

Total Estimated Cost Rs. 20,67,902/- (Rupees Twenty Lakh Sixty SevenThousand
Nine Hundred & Two only.(plus applicable GST)
Earnestmoneydeposit Earnest money deposit of Rs.42,000/-(EMD

(Refundable) in thefavour of Punjab & Sind Bank (D.D
PAYABLE AT PANCHKULA)

#All MSEs having registration as per provisions of the Public
Procurement Policy for Micro and Small Enterprises i.e. District
Industries Centre (DIC) or Khadi and Village Industries
Commission(KVIC)orKhadiandIndustriesBoard(KVIB)orCoir
Board or National Small Industries Commission (NSIC) or
directorate of Handicrafts and Handlooms or UdyogAadhaar
Memorandum or any other body specified by Ministry of MSME
and Start-ups (recognized byDIPP) are exempted fromsubmission
of Tender Fee and Bid security declaration only.
Relevant/compatible and valid certificates should be submitted by
the bidder in thisregardtoavail exemption.

Lastdate&time ofreceiptsoftender
bids

11.05.2026 up to 05:00p.m.

OpeningofCommercial/pricebid

OnlyEligibleTenderer shallbeinformed separately

Addressofcommunication

Punjab&SindBank, Regional Office Panchkula, SCO-76,
1°'& 2" Floor, Sector-5, Panchkula-134109.
Phone No. 97809-43401, 9518183292

Emailaddress rahul.nainiwal@psb.bank.in; ro.panchkula@psb.bank.in

Contact Telephone Mr.Rahul Nainiwal(GA), Mr. Swaraj Singh (Security)
Mob.:- 97809-43401, 9518183292

Bidstobesubmitted https://psb.eproc.in(Bidderhas tosubmitthebidelectronically)

Bid ValidityPeriod

90 days




Informationforonline participation

ThisTenderwillfollowe-tenderingprocesswhichwillbeconductedbybank’sauthorizede-tendering services
provider M/s C1 India Pvt. Ltd. through website: https://psb.eproc.in

Followingactivitieswillbeconductedonlinethroughthe abovewebsite

1. ProcurementofRFPdocumentsincludingall Annexure

2. AddendumstotheRFP

3. Submissionoftechnical bid &indicativecommercial bid bytheBidder
3. Openingoftechnicalbid &Indicative commercial bidbythe bank

4. Announcementof result,if any

Instructions:

1. Bidderswhowishtoparticipatewillhavetoregisterwiththewebsite.(https://psb.eproc.in).Bidders ~ will
be required to create login id & password on their own in registration process.

2. Bidderwho wishes to participatein this tenderneed to procureClass-I1IDigital SignatureCertificate
(With Both DSC Components, i.e. Signing & Encryption) from any of the licensed Certifying
Agency. Bidders can view the list of licensed CAs from www.cca.gov.in.

3. In case of any clarification/ queries regarding online registration/ participation, Bidders may reach
out to: Email: psbsupport@clindia.com
Ph.:0124-4302033/36/37.

4. TtissuggestedthattheprospectiveBiddersshallmonitorthehttps://psb.eproc.inwebsiteconstantly ~ for
any changes / updates.

Note:
1. Bank expects the interested Bidders to download the copy of the complete RFP document along
withall Annexure&AppendiceseitherthroughBank’swebsitehttp://punjabandsindbank.co.inor
https://psb.eproc.in

Earnestmoneydepositof Rs.42,000/-(Refundable)shouldbedepositedinthe (D.D. PAYABLE
AT PANCHKULA)

2. Bank expects the interested Bidders to download the copy of the complete RFP document along
with allAnnexure& Appendices either through Bank’s website http://punjabandsindbank.co.in or
https://psb.eproc.in



Notice Inviting: E-TENDERFOR FURNISHING,ELECTRICAL AND ALLIED
WORKS OF PUNJAB & SINDBANK,(PROPOSED) BRANCH AT YAMUNA
NAGAR.

Bank invites E-tenders in Two Bid Systems I.e. Technical Bid & Commercial Bid from
Interior Renovation/Contractors for the E-TENDERFOR
FURNISHING,ELECTRICAL AND ALLIED WORKS OF PUNJAB &
SINDBANK,(PROPOSED) BRANCH AT YAMUNA NAGAR.

Incaseofanyqueries,theTenderermaycontactfollowing:

Punjab&SindBank: Mr.Rahul Nainiwal, Mr. Swaraj Singh Mob. 97809-43401, 9518183292



1. INTRODUCTION
Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from
RenovationworkatFOR FURNISHING,ELECTRICAL AND ALLIED WORKS OF PUNJAB
& SINDBANK,(PROPOSED) BRANCH AT YAMUNA NAGAR.

2. ELIGIBILITYCRITERIA
The invitation of bids is open to all service providers, provided they fulfil the following

eligibility criteria.

CRITERIA

DOCUMENTSREQUIREDAND
TO BE UPLOADED

a)The bidder should have at least 5 years satisfactory

experienceinprovidingsimilar works in Government
Banks, Private SectorBanks, Government PSU and
reputed Private Organizations Similar work means
terrace waterproofing works in PSU / Bank’s/Govt.
Office Buildings etc.

Work order and satisfactory completion
certificate (on  the letter  head
ofservicerecipientwithcompleteaddress
and telephone no.) in having executed
similar category contract(s)
duringthelast5 years (minimum) ending
day before the invitation of this tender
should be
provided.Thescopeofworkscarriedout,
period of contract, Staff employed, and
value of work should be clearly defined.

b)

The bidder should have the following experience for
having executed similar contracts during last five
years ending 31.03.2025:-

1. AtleastOne(1)workofvalueofRs.16.55 lakh.
2. Two(2)worksofvalueRs.10.35 Lakh.
3. Three(3)worksofvalueRs. 8.28 Lakh.

* AmountmentionedaboveareexcludingGST.

'Workcompletioncertificateshouldbe

provided on the Iletterhead of
Organizationwheretheworkhasbeen

executed. With Stamp & Sign of the
competent authority.

the

c)

Thebiddermusthaveanaverage Annual Turnoverof
Rs.6.25 Lakh
bywayofprovidingservicesduringthelast3yearsinsimil
arcontractsending 31.03.2025.

Audited CA certified Balance Sheet and
Profit& Loss statement for financial year
2022-2023 ,2023-24.& 2024-25

d)

The bidder should not be declared by any Public
Organization, to be ineligible toparticipate for
corrupt, fraudulent or any other unethical business
practice and Blacklisted by Public Organization.

A Self- declaration certificate that the
bidderhasnotbeendeclaredbyanyPublic
Organizationtobeineligibletoparticipate
for corrupt, fraudulent or any other
unethicalbusinesspracticeandBlacklisted
by Public Organization.




e) The bidder should be registered with the
following statutory authorities: - Income Tax,
GSTIN.

Photocopiesof Self attested
validregistrations/licenseand latest challans
should be furnished with the Tender.

f) Bidder should have adequate
resourcesnamely manpower & equipment to
executethe subject work, within stipulated
time frame

Full list ofsub-contractors/employees viz. Name,
age,employeecode,designation,experiencein the
field etc. and also the list of equipment
proposedtobedeployedasperAnnexureD

Should be attached.

g) To ensure transparency, equity, and competi-
tiveness in compliance with the CVC guide-
lines,thistender  shallbecoveredunder the
IntegrityPact(IP)policyoftheBank.The  pact
essentially  envisages an  agreement
betweentheprospectivebidders/vendorsand
the Bank committing the persons/officials of
boththeparties,notto  exerciseany  corrupt
influence on any aspect of the contract.

The IP agreement enclosed at annexure must be
Sealedandsigned.Anyvendor/bidderdid not sign
the document or refusing to sign shall be
disqualified in the bidding process.

Apart from the TechnicalPre-qualification criteria mentioned above, Bank reserves the right of
scrutiny of works from any other parameter also viz. any Non/Delayed/pending compliance, quality
of works, Deviation from Scope of Work etc. of the bidder/s of previous allotted tender/s. In any
case, Bank’s decision on the matter shall be final.

Bank is authorized to verify the submitted/uploaded documents from issuing authority or any other
resources. During the technical evaluation process Bank may sought additional relevant documents
from the bidder.

3. SCOPEWORK

The Contractor shall carryout and complete the said furnishing works comprising of wooden
partition, paneling, false ceiling including miscellaneous, electrical works and modification/addition
to existing provision. Provision and Furniture, furnishing etc. complete in every respect in
accordance with Contract and with the directions of and to the satisfaction of the Architects and the
Bank. The Architects may in their absolute discretion and from time to time, issue further drawings
and/or written instructions, details, directions and explanations which are hereafter collectively
referred to as "Architect's Instructions" in regard to:

a) The variations or modifications of the design quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawings or between the Schedule of Quantities and/or drawings and/or
Specifications.

c) Their removal and/or re-execution or any works executed by the Contractor.

d) The removal from the site of any material brought there on by the contractor and the
substitution of any other material there from.

e) The dismissal from the works of any person/persons employed thereupon.

f) The opening up for inspection of any work covered up.

g) The amending and making good of any defects under clause "Removal of Improper Work and
Material".

h) Bank reserves the right to modify/restrict the scope of work, as per requirement.

1)  Materials to be used should be of Approved Make as per Tender Specification.
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j) Contractor to abide all by laws/rules applicable and enforced by Central/State Govt/Local
Municipal etc., related to carry out the civil works. Necessary permission shall be sought
from the concerned authority as and when required.

The Contractor shall forthwith comply and fully execute any work comprised in such Architect's
Instructions provided always that verbal instruction. Directions and explanations given to the Con- tractor
or his representative upon the works by theArchitects shall, if involving a variation, be confirmed in
writing by the Contractor within 3 days and if not dissented from in writing within further 3 days by the
Architect. Such shall be deemed to be the Architect's instructions within the scope of the contract. If
compliance with the Architect's instructions as aforesaid involved work and/or expense and/or loss beyond
that contemplated by the Contract. Then unless the same were issued owing to some breach of this contract
by the Contractors. The Bank shall pay to the Contractor on the Architect's Certificate, the price of the said
work (as an extra to be valued as herein after provided) and/or expense and/or loss

4. TENDERANDBIDSUBMISSION
a) Bids are invited from Civil Interiors, Furnishers/Contractors located in any part of the
countrywho are eligible to do business in India under relevant Indian Laws as in force at the

time of bidding.

b) Bidderswhowishtoparticipatewillhavetoregisterwiththewebsite(https://psb.eproc.in).
Bidderswillberequiredtocreateloginid&passwordontheirowninregistration process

c¢) The bidder will be given permission to inspect the site, with prior appointment and up to one
dayprior to the last date of submission of the tender.

d) The Bank shall not consider any request for date-extension for bid-submission on account oflate

receiving / downloading of Tender by any prospective service provider.

e) TheBankalsoreservestherighttoamendthetenderpriortothelastdateforbid-submission. The Bank
mayat its discretion, extend the last date for bid-submission on anyjustified ground.

f) The Bidder shall bear all the costs associated with the preparation and submission of bid
andPunjab&SindBankwillinnocaseberesponsibleorliableforthesecosts,regardlessoftheconduct or
outcome of the bidding process.

g) Earnestmoney, TechnicalBidsandCommercialBidsaretobedulysignedandsuperscribedas:
“TECHNICAL BID/COMMERCIAL BID/ EARNEST MONEY
FORFURNISHING,ELECTRICAL AND ALLIED WORKS OF PUNJAB &
SINDBANK,(PROPOSED) BRANCH AT YAMUNA NAGAR.

5. AUTHORITY TO SUBMIT BIDS

a) Onlyauthorized personnel ofthe firm ororganizationshall sign theBid.

b) The proposal must be accompanied with an undertaking letter duly signed by the designated
personnel providing a Bid commitment. The letter should also indicate the complete name and
designation of the personnel.

¢) In case the principal service providers authorize their business partners to bid on their behalf, a
separate authorization letter as per format (Letter of Authorization to bid) enclosed, along with
a commitment to fulfil the terms of tender should be submitted.

d) ThecertifiedphotocopyofResolutions/Authority/PowerofAttorneyhavingauthoritytoauthorize the

person to submit Bid documents on behalf of the company shall be enclosed.
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6. BID CONTENTS

6.1 TECHNICALOFFERTOBEUPLOADED:

a) TheTechnicalOffer(T.O.)shouldbecompletedinallrespectsandcontainfullinformationrequired in
the documents.

b) It should not contain anyprice information. It is mandatoryto submit the technical details in
the prescribed format duly filled in along with the offer.

¢) Incaseofnon-submissionorpartialsubmissionoftechnicaldetails,theBankatitsdiscretion may not
evaluate the offer.

d) TheT.O.mustbesubmittedinanorganizedandstructured manner.

6.2 COMMERCIALOFFERTOBE UPLOADED

a) ThePricequotedshouldbeonlyinlndian Rupees.

b) The rates quoted in the Bid shall be inclusive of all labour charges, delivery & cost of material
at site tools & equipment, insurance premium covering any risk to labour etc. and taxes and all
other taxes applicable.

¢) TheBidswithcorrectionandoroverwriting,if notauthenticated,will be liable for rejection.

d) No claim for rate enhancement/price revision should be considered during the pendency of the
contract.

6.3 EARNESTMONEY (TenderFeeand EMD): Earnestmoneydepositof Rs.42,000/-
(Refundable)shouldbedepositedinthe (D.D in favor of Punjab & Sind Bank PAYABLE AT
PANCHKULA)

a) Nointerestwouldbepayableonthe earnestmoneydeposit amount.

b) Thisamountwouldbeforfeitedifthebidderwithdrawshisbidsduring theperiodofbid validity.

¢) Theearnest moneymustbe submittedalongwith technical offers.

d) Inthe event ofnon-submissionofearnestmoneydeposit, theproposal wouldbe rejected.

e) EMD would be releasedtotheunsuccessfulbiddersafter signing of thecontractagreement by the
L1 bidder.

f) EMD of the successful bidder shall be released after submission of the Performance Bank
Guarantee of 5% ofBidValuetobedepositedtoBank.

g) MSE/MSMEbiddersareexempted frompayment ofEarnest MoneyDeposit (EMD)

7.BID FEATURES
a) Allbidsandsupportingdocumentation shallbe submittedinEnglish and regional languageonly.
b) AllcostsandchargesrelatedtothebidshallbeexpressedinlndianRupees (inINR)only.
¢) The bids shall be valid for a period of 03 months from the date of submission of bids. A bid
valid for a shorter period shall be rejected by the Bank as non-responsive.

d) Thefileuploadedon the portal should havethe name ofdocumentsubmittedin it.

8.BIDESSENTIALS-CONTENTSOFDOCUMENTTOBESUBMITTEDELECTRONICALLY
Thebiddershallsubmitthe following:

a) The Bank in case of non-adherence to the Format or partial submission of bid will not
evaluatethe bid.

b) Eachpageofitshallbeseriallynumbered,digitally signedanddulystampedbythebidderoraduly
authorized person to sign on behalf of the Service provider,

¢) Anyinterlineations, erasureor overwritingshall bevalid onlyif these areinitialed bythe person(s)
signing the bid.

d) Enclosure of any futile/wrong/fake documents, shall be liable to rejection.
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APPENDIXTOGENERALCONDITIONSOFCONTRACT

A | MobilizationPeriod

7daysfromthedateofWorkOrder

Date of Commencement of work
on site

3daysafterthedateofWorkorder

C | CompletionPeriod

45 days from dateofcommencement

D | EarnestMoneyDeposit

@42,000/-

E | Securitydeposit

@5%ofcontractvaluerefundableonvirtualcompletion

F | RetentionMoney

10 %of the payment

12MonthsfromdateofVirtual Completion

G | DefectsLiabilityPeriod
H

LiquidatedDamagesforDelay

1%perweekuptomax.of10%ofContractvalue

I PeriodofFinalMeasurement

1month

Period of honoring Interim
Certificate

7workingdaysfromreceiptofcertificationofArchitect

Signature of Contractors:
Date:

Witness:




1.
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INSTRUCTIONS TO BIDDERS

InvitationofBids:

This Request for Proposal (RFP) is to invite proposals from eligible bidders desirous of taking up the
project forFORFURNISHING,ELECTRICAL AND ALLIED WORKS OF PUNJAB &
SINDBANK,(PROPOSED) BRANCH AT YAMUNA NAGAR offers /Bids (Bid) prepared in
accordance with this RFP should be submitted as per details given in the Key
Informationsheet. ThecriteriaandtheactualprocessofevaluationoftheresponsestothisRFPand subsequent
selection of the successful bidder will be entirely at Bank’s discretion.

. Due Diligence:

The Bidder is expected to examine allinstructions, forms, terms and specifications in thisRFP
andstudytheRFPdocumentcarefully.Bidshallbedeemedtohavebeensubmittedaftercareful — study
and examination of this RFP with full understanding of its implications. The Bid should
beprecise,completeandintheprescribedformataspertherequirementofthisRFP.Failureto  furnish
all information required bythis RFP or submission of a Bid not responsive to this RFP
ineachandeveryrespectwillbeattheBidder’sownriskandmayresultinrejectionoftheBid and for
which Punjab and Sind Bank shall not be held responsible.

Photocopiesofrelevantdocuments/certificatesdulystampedandsignedbyauthorizedperson,
mustbesubmittedasproofinsupportoftheclaimsmade. TheBankreservestherighttoverify/ evaluate
the claims made bythe Bidder independently. The decision of the Bank in this regard shall be
final, conclusive, and binding upon the Bidder.

TECHNICALBID TOBE UPLOADED:

a)
b)
c)
d)

e)

f)
g)
h)
i)
J)
k)
)

ServiceProvider’sProfile(AnnexureA )tobeuploaded.

Allpagesof biddocumentmust besignedand stamped.

EarnestMoneyDeposit(EMD)ofRs.42,000/-

Copy of satisfactory performance certificate.

Audited/CA Certified Profit and Loss Account and Balance Sheet for the financial year ending
0n2022-2023, 2023-2024& 2024-25.

LetterofAuthorizationtoBid.

Power ofAttorney(if any).

ListofcontractsexecutedduringlastSyears.(AnnexureB).

PastPerformance(Annexure C).
OrganizationalSetup-DetailsofKeyskilled,semi-skilledandunskilledworkersemployed(Annexure D)
DetailsofLitigation/Arbitration(AnnexureE)

Latestl. T.R.

m) CopyofCertificateofIncorporation(IfApplicable)

n)
0)
p)

Copyof MemorandumofAssociation& Articles of Association (if applicable)
Copyof GST Certificate
CopyofPAN Card
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q) CopyofPFRegistration

r) CopyofESI Registration

s) A Self- declaration certificate that the bidder has not been declared by any Public
Organization to be ineligible to participate for corrupt, fraudulent or any other unethical
business practice and Blacklisted by Public Organization.

t) Other information -Any other relevant information, which is necessary to be furnished, must be
provided.

3. BIDEVALUATION

a) Thetendersreceivedwithintheduedateand time onlywillbeconsidered forevaluation.

b) The Technical bids shall be opened and the bid/s received will be scrutinized to determinewhether
they are complete in all respects as per the requirement of tender and subsequent clarifications,
whether the documents have been properlysigned and whether items are offered as per these
tender requirements.

c¢) The Bank will examine the bids to determine whether they are complete, whether any
computational errors have been made, whether required information have been provided as
underlined in the bid document, whether the documents have been properly signed, and whether
bids are generally in order.

d) Technical bids of the service providers meeting the minimum pre-qualification criteria will be
evaluated for compliance of other terms and conditions.

e) Based on the evaluation results, the bank will shortlist the bidders who are considered to be
suitable. ThedecisionoftheBankregardingtheshort-listingofthebiddersshallbefinaland binding on
the bidder.

f) The commercial bids ofonly the successfully qualifiedbidderswhose technical bids are found
acceptable will be opened subsequently on the date that will be conveyed to them.

g) Arithmeticalerrorswillberectifiedonthefollowingbasis.Ifthereisadiscrepancy between unit price and
the total price that is obtained by multiplying the unit price and quantity, the unit priceshall
prevail and total priceshall becorrected.If the supplier does not accept the correction of the errors,
its bid will be rejected.

h) Ifthereisdiscrepancybetweenwordsandfigures,theamount inthewordswillprevail.

1) The L1 bidder will be determined on the basis of the evaluation method as detailed in the next
clause.

Any incomplete or ambiguous terms /condition/quotes will disqualify the offer.

4. CLARIFICATIONSOFBIDS

To assist in the examination,evaluationand comparisonof bidsthe Bankmay at its discretion ask
thebidderforclarificationandresponseshallbeinwritingandnochangeinthepriceorsubstancesof the bid
shall be sought, offered or permitted.

In case of abnormally low bid, Bank may seek written clarifications from the Bidder, including detailed price
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and
responsibilities, and any other requirements of the bids document. If, after evaluating the price analysis, it is
determined that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the
offered price, the Procuring Entity may reject the Bid/ Proposal.
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5. NOTIFICATIONOF AWARD
Theacceptanceofatender,subjecttocontract,commercialconsiderations&compliancewithall the terms
and conditions will be communicated in writing by means of placing order at the address
suppliedbythebidderinthetenderresponse. AnychangeofaddressoftheServiceprovider,
shouldthereforebepromptlynotifiedtoThe Regional Manager,Punjab & Sind Bank,Regional Office
Panchkula.

The Security Deposit and acceptance letter of the tender is to be submitted within Seven (07) days
from the issuance of Letter of Intent (Lol), failing which Bank may initiate appropriate action, deem

fit.

SIGNINGOF CONTRACT

The successful bidder shall be required to enter into a contract with PSB within 07 days of the award
ofthetender/LetterofIntentorwithinsuchextendedperiodasmaybespecifiedFOR
FURNISHING,ELECTRICAL AND ALLIED WORKS OF PUNJAB &
SINDBANK,(PROPOSED) BRANCH AT YAMUNA NAGAR.

TERMSANDCONDITIONSOFTENDER DIRECTIONS REGARDING PROCEDURES
Inconstruingtheseconditions,specificationsandContractAgreement,thefollowingwordsshall
havethe meaninghereinassigned tothemexceptwherethesubject orcontext otherwiserequires:

(a) "Bank"
Floor, Sector-5, Panchkula-134109 andshall it’s(their) legal
representative/s assign/s or authorized officer.

ShallmeanRegional Office, Punjab&SindBank,SCO-76, 1°'& 2"

(b) "Contractor/Builder”Shallmeantheindividualorfirmorcompany,whether incorporated or not,

©

" Architect"

undertaking the work and shall include legal personal representatives
of such individual or the persons comprising such firm or company or
the successors of such individual or firm or company
andthepermittedassigneeofsuchindividualorsuchindividualorfirm or
company.

Shall mean M/sNitu& Ahluwalia Associatesof Architects whose
registered office is situated at 16-A, Rose Avenue, Opp. Income tax
Office, Maqgbool Road, Amritsar.(and shall include his
authorizedrepresentative)orin the event othis death ortermination of his
services by the Bank in his sole and unqualified discretion, such other
person/persons as shall be provided always that no person subsequently
appointed to be Architect wunder this contract shall be
entitledtodisregardoroverruleanypreviousdecisionordirectiongiven  or
expressed by the Architect specified here in unless otherwise approved
by the Bank.



(d)

“Contract”
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Means the documents forming the tender and acceptance thereof and formal
agreement executed between the competent authority on behalf of the
(Punjab & Sind, Regional office, SCO-76, 1*& 2" Floor, Sector-5,
Panchkula-134109and the Contractor, together with the documents referred
to there in including these conditions, the specifications, designs, drawing and
instruction issued from time to time by the Engineer-in-Charge and all these
documents taken together, shall be deemed to form one contract and shall be
complementary to one another

(1) The expression works or work shall, unless there be some- thing either in the

subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.
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1. GENERAL

1. Thesiteshallmeanheland/orotherplaceson,intoorthroughwhichwork istobeexecutedunderthe contract or
any adjacent land, path or street through which work is to be executed under the contract or any
adjacent land, path or street which maybe allotted or used for the purpose of carrying out the contract.

ii. Schedule(s) referredtointheseconditionsshallmeantherelevant schedule(s).

iii. Tendered Value meansthevalueoftheentireworkasstipulated in the letter of award of work. The work
shall be carried out strictly in accordance with the drawings amplified bythe specifications
ofmaterialsandworkmanshipgivenhereunder. Thedrawingsandspecificationsshallbetakentogether

andshallcomplementeachother.Incaseofanydiscrepancy,thefollowingorderofpreferenceshallbe
followed:

(a) Particular Specifications.

(b) Drawings.

(c) CPWDSpecifications &DSR2023.

(d) NationalBuildingCodeandRelevantIS Provisions.

In case there are no specifications for items shown on the drawings or where items are not exhaust
exhaustivelydescribed, the general specifications of CPWD shall be followed for which nothing extra

shall be paid. However, the specification should be got approved from the Architect before
commencement of work.

2. DRAWINGSANDSPECIFICATIONS

(a) After signing the Contract, the contractor will be given free of charge three prints of all working
drawings. The contractor shall makeat his own expenseanyadditional copies he requires. One copy
of the drawing furnished to the contractor as aforesaid shall be kept bythe contractor at site and the
same shall at all reasonable times be available for inspection and use by the Architect and his
representatives any by any other person authorized by him in writing.

(b) Such further drawings and instructions including revisions, as the Architect mayfurnish to the

Contractor shall form part of this contract.

(c) Only figured dimensions and detailed drawings shall be followed.The Contractor shall verify all
dimensions in the field before any work is started and obtain instructions of the Architect in case of
anydiscrepancy.

(d) TheArchitectwithapprovaloftheRegional Manager, Punjab&SindBank,Regional Office,SCO-76,
1"& 2" Floor, Sector-5, Panchkula-134109 shall have power and authorityto supplyto the Contractor
from time to time during the progress of the work, such further
drawingsandinstructionsasshallbenecessaryforthepurposeofproperandadequateexecutionand
maintenance of work and the Contractor shall carry out and be bound by the same.
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SCHEDULEOFQUANTITIES:

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the method of measurements specified in the particular specifications and shall be
considered to be approximate. The Bank does not undertake to carry out the whole of work asshown
in the drawings and taken in the schedule of quantities and reserves the right to modify the same or
anypart thereof. The Contractor shall not be allowed anycompensations or damages for the work so
omitted or cancelled by the Bank. Each tender item should be filled in with the rates and
amountsinseparatecolumnsandallthesectionsshouldbetotalledupinordertoshowtheaggregate value of
the entire tender. The rates should be filled both in figures and words for each item and in
caseofdiscrepancytheratesfilledinwordsshallbeconsideredascorrectfortheevaluationoftender amount.
The initials of the tenderers shall duly attest all corrections in the tender Schedule. Corrections,
which are not attested, may entail the rejection of tender.

ARCHITECTSSTATUSANDDECISIONS

Status:

The Architects shall have general supervision and direction of the work. He has authority
onbehalfoftheBanktostoptheworkwheneversuchstoppagemaybenecessarytoensuretheproper
execution of the work. The architect shall be the interpreter of the conditions of contract and
thejudge of its performance.

Decisions:

The Architect shall, within a reasonable time, make decisions on all claims of the contractorandon

all other matter relating to the execution & progress of the work or the interpretation of the

contract documents. Thedecisions, opinionor direction of the Architects with respect to all or any

of the following matters shall be referred to the Regional Manager, Panchkula, Punjab & Sind

Bank and decision so taken shall be final & binding to the contractor.

Variationormodificationsofthedesign.

1. The quality or quantity of works or the additions/alterations or omissions or substitutionsof
anywork.

ii. Anydiscrepancyin thedrawings orbetween the drawingsand orspecifications.

iii. Theremovaland/orre-executionofanyworkbythe contractor.

iv. Thedismissal from theworkofanypersonsemployed therein.

v. Theopeningupfor inspection of anyworkcoveredup.

vi. Theamendingthemakinggoodof anydefectsunderdefectsliabilityperiod.

vii. Approvalofmaterialsand workmanship.

viii. Thecontractor to provide everythingnecessaryfortheproperexecution ofthework.

Dismissal:

The contractorshallonthe reportofthearchitectsimmediately dismissfromtheworkswithin 24hours
anyperson employed byhim for the above work, who may, in the opinion of Architects be
incompetent or misconducts himself and such person shall not be re-employed on the works
without the permission of the Architects.
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5. EXTENT OFCONTRACT
The contractor shall supply at his own cost all material implements, ladders, cordage, tackle,

scaffolding and temporary works required for the proper execution of the work whether original,
altered or substituted and whether included in the specifications or other documents forming part of
the contractorofthecontractorreferredtointheseconditionsornotandwhichmay benecessary for the
purpose of satisfying of conditions he is entitled to be satisfied which he is entitled to require together
with carriage therefore to and from the work. The contractor shall also supply survey
instrumentsandothermaterialsnecessaryforthepurposeofsettingout  works,andcountingweighing and
assisting to the measurement or examinations at the anytime and from time to time of the work
material, failing his so doing the same may be provided by the engineer-in-charge at the expense of
the contractor and the expenses may be deducted from any money due to the contractor under the
contract from his security deposit or the proceeds of sale thereof. The contractor shall also provide a
sufficientportionoffencingandlightsrequiredtoprotectthepublicfromaccident, andshallbebound to bear
the expenses of defense brought by any person for injury sustained owing to neglect of the above
precautions and to payanydamage and costs which maybe awarded in anysuch suit,action or
proceedingstoanysuchpersonorwhichmaywiththeconsentofthecontractorbepaidtocompromise any
claim by anysuch person. In no case, the Bank shall be a partyto anysuch claim/claims and the
contractor shall indemnify the Bank against any claim for any person on this account.

6. ASSIGNMENTORSUBLETTINGOFCONTRACT

Thecontractorshallnotassignthecontractoranypartthereoforanybenefitorinterestthereinorthere under or
any claim arising out of the contract to any other party without the prior written consent ofthe Bank.

7. CONTRACTORSOFFICEAND STORES

All offices, sheds and stores required bythe contractor shall be enacted at his own cost with the prior
approvaloftheBankoritsrepresentativeandshallbedismantledandremoveduponthecompletionof the work
if so, directed within 7 (seven) days of the issue of such intimation.

8. DIRECTIONFOR EXECUTIONOFWORK

8.1 Settingouts

Thecontractorshallberesponsibleforthetrueandpropersettingoutoftheworksinrelationtotheoriginal ~ points,
lines and levels of reference given bythe architect in writing and for correctnesssubject as above
mentioned of all the positions, levels dimensions and alignments of all parts of the work and for the
provision of all necessary instruments, appliances and labour in connection there- with. If at any time
during the progress of the work anyerror shall appear or arises in anypart of the work, the contractor on
being required to do so by The Regional Manager, Punjab&SindBank,SCO-76, 1*& 2" Floor, Sector-5,
Panchkula-134109 shall at once inform the
Architectortheirrepresentatives. Thecheckingoftheworkbythearchitect/representativeshallnot in any way
relieve the contractor from his responsibilities of carrying out the work as per thebestpracticesof
construction.
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8.2 EngagementofLabor

(a) The contractor shall be solelyresponsible for the labour/ personnel employed and that the personnel
provided bythe contractor shall and will not make anyclaim to become employees of the Bank and
that there will be no Employee and Bank relationship between the personnel engaged by the
Contractor and the Bank.

(b) The contractor shall employ labour in sufficient numbers either directly or through subcontractors,
wheresuchsublettingispermittedtomaintaintherequiredrateofspecifiedinthecontractand to the
satisfactionofthearchitect. Thecontractorshallnotemployinconnectionwiththeworksanyperson who has
not completed his fifteen years of age.

(c) The contractor shall comply with the provisions of the payment of Wages Act, 1936; Minimum
Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and Mines Act, 1938, Labour Contract
(Regulations & Abolishing) Act or Rules, or any modifications thereof and any other law relating
thereto and rules made there under time to time.

(d) The Contractor shall be fully responsible for timely monthly payment of wages and any other duesto
the personnel deployed by the Contractor. Further the Contractor shall solely be responsible for
having made the payments towards ESIand EPF amount (both Banks and employee’s contribution)
in the respective account of the worker for the period for which bill is raised.

(e) The contractor shall indemnify the Bank against any payment to be made under and for observance
oftheRegulationaforesaidwithoutprejudicetohisrighttoclaimindemnityfromhissub-contractors.

(f) The contractor shall provide and maintain at his own expenses all rights, guards, fencing and
watching when and where necessary or required by the Resident Engineer for the protection of the
works or for the safety and convenience of those employed on works or the public.

8.3 Sampling

(a) Thecontractorshallsubmitthesamplesofvariousmaterialsfortheapprovalofthe Architect&Bank. The
contractor shall use the material onlyafter the approval of the Architect/ Bank. The verification of
the material shall be done on random base duringthe progress of the work in either the following
manner:

(b) Random samples would be picked up during execution of work from site & if decided by the
Architect/ Bank, it would be sent to one of the approved laboratories for test & quality check.The
cost of such tests would be borne by the client.

(c) The Architect/ Bank may direct the contractor to submit the challan of delivery of the
materialbrought atsite. Itwould beonRandombased.TheArchitectmayalsodirectthecontractortosubmit
the copyof the test/verification certificate provided bythe manufacturer of that particularmaterial.

8.4 Inspectionofwork
All work under or in course of execution or executed in pursuance of the contract shall at all times be

open to inspection and supervision of the Architect or his representative and to the personnel and the
representativesofthe Bankandthecontractorshallatalltimeswithreasonablenoticeortheintention of
theArchitectorhisrepresentativestovisitworkshallhavebeengiventothecontractor,eitherhimselfbe
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presenttoreceiveordersandinstructions,orhaveresponsibleagentdulyaccreditedinwritingpresentfor
thatpurpose.Orderstothecontractor'sagentshallbedeemedtohavebeengiventothecontractorhimself.

8.5 SuspensionofWork

Thecontractorshallonthewrittenorderofthe Architect/Banksuspendtheprogressoftheworkor
anypartthereofforsuchtimeortimeandinsuchamannerastheArchitect/Bankmayconsidernecessary
andshallduring suchsuspensionproperly protectandsecuretheworkasconsiderednecessary inthe opinion of
the Architect/ Bank or their representative-in-charge of the work. No compensation shall be payable to
the contractor on whatsoever account for the suspension of work.

8.6 Extensionoftimeforcompletion
Timeistheessenceofthecontract. Theownerandthecontractorinconsultationwiththe Architectsshall

agreeupontheworkprogresschart. Thechartshallbepreparedindirectrelationtothetimestatedinthe contract or

the works order for completion of the individual items thereofand/orthecontractorworks

orderasawhole.Itshallindicatetheforecastofthedatesofcommencementandcompletionofthevarious trade

processes or sections of the work and shall be amended as maybe required byagreement between the

architects and the Contractor within the limitations of time imposed in the contract. If the works be

delayed:

a) Byforce majeure,or

b) Byreasonsof abnormallyandbadweather

c) Byreasonofseriousloss ordamage byfire or

d) By reason of civil accommodation local combination of workmen or strike or lockout effecting any
of the trades employed on the work or

e) By reason of delay on the part of contractor or trade men engaged bythe owner in executing works
not forming part of the contract or

f) By reason of proceeding taken threatened by or dispute with adjoining or

neighboringownersorpublicauthoritiesarisingotherwise,thenthroughtheContractor’sowndefault,or

g) By reason of any other cause which in the absolute discretion of Owner is beyondcontractor’s control

then in any such case the owner may make fair and reasonable extension after obtaining Architect’s

advice in the completion dates of individual items or groups of items of work for which separate periods

of completion are mentioned in the contractor or works order as applicable.

h) Upon the happeningof anysuch event causing delay, the contractor shall immediatelygivethenotice

thereof in writing to the architects with a copy to Bank but shall nevertheless use constantly his best

Endeavour to prevent or make good the delay and shall do all that may reasonably be required to the

satisfaction of the Architect/Bank to proceed with the works Extension of time shall be granted.

8.7 Defacement
If the contractor or his work people, or servants shall break, deface,injure, or destroy any part of a

building,orinteriors,thenthecontractorhastorectifythesamepartathisownexpensestothesatisfaction of the
Architect/ Bank’s in charge engineer.
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8.8 ApprovalofMaterials
The contractor would bring samples of necessary materials as per the directions & would get them
approved prior to execution of work from Architect.

9. LIQUIDATEDDAMAGESFORDELAY

Thetimesanddatestipulatedinthecontractforthecompletionofthework,oranypartorstage thereof shall be
deemedto be the essence of thecontract. The work shall, throughout the stipulatedperiod of the
contract, be carriedout with all diligence.If the contractorfails to complete
theworkwithinthetimeprescribedor withintheextended timeunder thecontract,he shallpay totheBank
ondemandamountwithoutprejudicetootherrightsandremediestheBankmay haveagainstthe
contractor,1% ofcontractpriceperweekorpartthereofasliquidateddamagesforsuchfault,ifthe
workremainunfinishedafterthestipulateddateofcompletionprovidedthatthetotalliquidated
damagespayableshallnotexceed10%oftheacceptedcontractprice. TheBankmay,withoutprejudice to
anyother method of recovery, deduct the amount of such damages from anymoneydue or which
becomeduetothecontractor.Therecoveryordeductionofsuchdamagesshallnotrelievethe contractor from
any obligations and liabilities under the contract.

10. DEFECTSLIABILITYPERIOD

The contractor shall be responsible to make good and remedy at his own expense within such period
as maybe stipulated bythe Bank anydefect which maydevelop or maybe noticed before the expiry
of12(twelve)calendarmonthsfromthedateofcompletionandintimationofwhichhasbeensent ~ to  the
contractor within seven days of the expiryof the said period. Total of 10 % of the contract value
shallberetainedbythebankuptothecompletionofdefectliabilityperiod.In casethecontractorfails
torespondtothebanknotificationinsufficienttimeforrepair(if/any)theaboveretentionmoneyshall be
utilized by the bank for such repairs under intimation to the contractor.

11. SECURITYDEPOSIT
(a)The Bank will, at the time of making anypayment to the contractor for work done or supply

madeunderthecontractdeduct5%ofGrossvalueofeachbillupto5%ofcontractvalue.

(b All compensations or other sums of money payable by the contractor to the Bank in terms of this
contract maybe deducted from, or paid by, the sale of a sufficient part of his securitydeposit, or from
any sums which may become due to the contractor by the Bank on any ac- count whatsoever, and in
the event of his securitydeposit being reduced by reason of anysuchdeductionorsaleasaforesaid,
thecontractorshallwithintendays. Thereaftermake goodindemanddraft,endorsedinfavourof the Bank as
aforesaid any sum or sums whichmayhave been deducted from, or raised bysale of his security deposit
or any part thereof.

(c)The above said securitydeposit shall be liable to forfeiture whollyor in part at the sole discretionof
the Architectifthecontractor failstocarryoutthework orperformorobserveanyoftheconditionsof the
contract.

(d)No interest wouldbepayablebytheBank tothe contractor on the securityheld indeposit.
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12. BILLPAYMENT

(a)Final bill supported with consolidated measurement of the full work executed shall be submitted by
the contractor within 30 days from the date of issue of certificate of virtual completion.
(b)Architect/Bankorhisrepresentativeshallverifytherequisitemeasurementforthepurposeothavingthesam
everifiedforthe claimasfar asadmissible.

(c) All measurements to be taken in duplicate and all bills shall be submitted in triplicate alongwitha
contractor’s copy of each.

(d) Whenthefinalbillhasbeenverifiedandcorrected,thearchitectwillgiveseven days’noticetothe
contractor to countersign the bill in token of acceptance, the contractor shall counter- sign the bill
within the above seven days or intimate in writing his intention to dispute.

(e)If the contractor fails to take appropriate action as above within the period prescribed, the bill
finalized by the architect or his representative shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.

(f) Interim payment, if any, shall be under the discretion of Bank.

13. CLAIMFORINTEREST
No claim for interest will be entertained by the Bank with respect to any moneys or balances which
may be in its hands owing to a dispute between itself and the contractor or with respect of any delay
on the part of the Bank in making interim or final payments or otherwise.

14. RATESFOREXTRAADDITIONAL, ALTEREDORSUBSTITUTEDWORK
The rates for additional, altered or substituted work shall be worked out in accordance with the
following provisions in their respective order

(a) If the rates for similar additional, altered or substituted work and directly available in the contract
for the work, the contractor is bound to carry out the work at the same rates as are available in the
contract for the work.

(b) If the rates for additional, altered or substituted work are not directly available in the contractforthe
work the rates will be derived from the rates for a similar class of work as are specified in the
contract for the work.

(c) [If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub-clause (i) to (ii) above, then the contractor shall within three days of the date of
receiptofordertocarryoutthework,informthe Architectoftheratewhichitis intendingtocharge
forsuchworkssupportedbyanalysisoftherateorratesclaimed(CPWDanalysis). Rates finalized and
approved by the Architect on the basis of these details will be final and binding. However, the
architect by notice in writing will be at liberty to cancel his order to exe- cute such work and
arrange to carry it out in such a manner as he may deem advisable, but under no circumstances shall
the contractor suspend the work once ordered in writing on the plea of non- settlement of rate.

(d) Incaseoffurnitureitems,theminorchanges = andmodificationsinthedesignshallnotbeconsidered  as
deviation, and no price adjustment shall be made against the rates agreed to as per the Schedule of
Quantities of the contract. For major change in the design of any item of the furniture, the deviation
shall be priced by the Architects as Extra, as per above however the decision of the
Architectswhetherthecharge/modificationinthedesignoffurnitureitemsisminorormajor,shall be final
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and binding on the contractor.

14.1 REIMBURSEMENTOFVARIATIONINPRICE

Pricesandratesquoted by theTenderersshallbeconsideredasconfirmedfor ~ thecompleteworkand
entiredurationofthecontract.Noclaimforextrapaymentduetoanyriseinratesofrawmaterialandlabourordueto
whatsoeverreasonsshallbe considered, noteven forextended period ofcompletion.

15. GUARANTEES

15.1 QualityofWork
(a) Thecontractorshallguaranteethatthematerialsandworkmanshiparethebestoftheir

respectivekindsfortheserviceintendedandthatallitemsofworkwillbefreefromallinherent
defects in workmanship and materials. He shall also guarantee that the works will not fail in any
respect due to quality of materials, workmanship and methods of construction.

(b) The specifications assume a proper degree of skill on the part of contractor and
workmenemployed.The contractor shall consult the Architect or his representative,whenever in
hisjudgmentvariationinthemethodsofconstructionorinthequalityofmaterial ~ would  bebeneficialor
necessary to fulfil the guarantee is called for. Such variations may be made by the contractor only
when authorized by the architect.

15.2 Rejection
If during the “Period of Guarantee”, any work or material shall fail in any respect to meet the above

guarantee,thecontractorshallreplacesuchworkormaterialinaconditionwhichwillmeettheabove  guarantee,
immediately.

15.3 CostofExecutionofworkorrepairetc.
Allworkofrepairshallbecarriedoutbythecontractorathisownexpenseifthenecessitythereofshallin

theopinionofthe Architectbeduetotheuseofmaterialsorworkmanshipnotinaccordancewiththecontract
oronaccountofneglectorfailureonthepartofthecontractortocomplywithanyobligationexpressedor
compliedonthecontractor’spartunderthecontract.

15.4 RemedyonContractor’sfailuretocarryouttheworkrequired:
IfthecontractorshallfailtodoanysuchworkasaforesaidrequiredbythearchitecttheBankshall

beentitledtocarryoutsuchworkfrom/throughotherperson,atthecontractor’sowncost. TheBankshallbe
entitledtorecoverfromthecontractorthecostthereoformaydeductthesamefromanymoneydueorthat may be
come due to the contractor.

16. CERTIFICATEOFCOMPLETIONOFWORKS
On completion of the work, the Contractor shall be furnished with a certificate, but no such

certificatebegivennorshalltheworkbeconsideredtohavebeencompleteduntilthecontractorshall have
removedfromtheareaofthepremises(tobedistinctlymarkedbytheArchitect)inthesiteplan
which,theworkshallbe executed)allscaffolding,surplusmaterialsandrubbishandcleanthedirtfrom

all woodwork, doors, windows, walls, floors or other parts of any building, in or upon which the workis
to be executed, or of which he mayhave had in possession for the purpose of theexecution hereof. If the
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contractor shall fail to complywith the requirements of the clause as to the removalofscaffolding,
surplusmaterialsandrubbishandcleaningoffdirtonorbeforethedate fixed for the completion of the work,
the architect mayat the expense of the contractor remove such scaffolding, surplus materials,
andthecontractorshallforthwithpaytheamountofallexpensesoincurred,andshallhavenoclaiminrespectofany

suchscaffoldingorsurplusmaterialsaforesaid,exceptforanysumactuallyrealizedbythe sale thereof.

17. TERMINATIONOFTHECONTRACT

(a) If at anytime after the commencement of the work the Bank for any reason whatsoever does not

require the whole or part thereof as specified in the tender to be carried out, the Bank shall have the
righttoterminatethisAgreementand TheBankshall communicatetheterminationbygivinganotice in
writing to the contractor.

(b) The contractor shall have no claim to any payment or compensation whatsoever on account of any

profitoradvantage,whichwouldhavederivedfromtheexecutionoftheworkinfull,but which
hedidnotderiveinconsequencesthefullamountoftheworknothavingbeencarried out.

(c) The Contractor shall not have any claim or compensation by reason of any alterations havingbeen

18.

19.

made in the original specification, or the designs and instruction on which shall involve any
containment of the work originally contemplated. However, in case of part cancellation, the
Contractor shall be paid such amount as is commensurate to the actual work done by him tillsuch
termination notice is received.

JURISDICTION&GOVERNING LAW

Thecontractoranditsoperationshallbegovernedby thelawofIndiaforthetimebeing inforce, irrespective of
the place of deliveryof materials the place of execution of work or place of payment under this
contract shall be deemed to have been entered into Panchkula.The Courts at Panchkula have the
jurisdiction, in case of any dispute.

BYELAWSOFLOCALAUTHORITIES

The contractorshallconformtotheprovisionsofallapplicableGovernmentActswhichrelateto works and to
the regulations and bye laws of anylocal authorities. The Contractor shall give all such notices
required by the said Act or Laws, etc., and pay all fees payable to such authorities and allow for these
contingencies in his tendered rates including fees for encroachment, stacking charges, costs of
restorations, etc., and all other fees payable to the local authorities. The Contractor shall keep the
BankindemnifiedagainstallpenaltiesandliabilitiesforeverybreachofanysuchAct,Rules,Regulations or
Bye-laws.

Further the Contractor shall specifically ensure compliance of various Labour Laws/Acts including
butnotlimitedtowiththefollowingandtheirre-enactments/amendments/modificationswhiledealing with
the employment of labour such as:

i. ThePaymentofWages Act,1936

ii. TheMinimumWagesAct,1938

iii. TheWorkmenCompensationAct,1923
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iv. TheContract Labour(Regulations&Abolishing)Act.
v. TheBank’sLiabilitiesAct,1938

vi. IndustrialDisputeAct,1938

vii. MaternityBenefitAct,1961

viii. TheEmployeesStateInsurance Act, 1948

Safetycode,labourwelfareActorrulesoranymodificationthereofanyotherlawsandregulationsframed by the
Competent Legislative Authorities from time to time.

20. LIASONING&CO-ORDINATIONWITHLOCALMUNICIPALAUTHORITIES

The contractor has to liaison and takes any clearance from local authorities Fire/ Police or any other
authoritiesforapprovaltostartrenovationandduringrenovationofworkincludingDefectLiabilityPeriod if
needed. Only statuary fees will be reimbursed by Bank.

Bank will not be held responsible for any misconduct, mis-happening and damage due to negligence of
contractor/labours/workers.
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SPECIALCONDITIONSOFTHECONTRACT

1. INSURANCEFORWORKS

(a) The contractor at the time of signing the contract or before commencing the execution of work,
without limiting his obligations and responsibilities shall insure the works at his own cost and keep
theminsured until thevirtualcompletionof thecontractagainst all acts ofGodincludingFire, Theft,
Riots,War,Floodsetc.withalnsurancecompanyinthejointnamesoftheBankandthe
contractor(thenameoftheformerbeingplacedfirstinthepolicy) forthefullamount ofthecontract. Such
policy shall cover the property of the Bank and fees for assessing the claim and in connection with
the services generally therein and shall not cover any propertyof the Contractor or of any sub-
contractor or employee.

(b) Thecontractor shall deposit the policyand receipt forthe premiums with the Bank within seven(7)
days, from the date of signing of the contract/commencement of the execution of the work or unless
otherwise instructed by the Bank. In default of the contractor insuring as provided above, the Bank
on his behalf mayso insure and maydeduct the premiums paid from anymoneys dueon which may
become due to the contractor. The contractor shall as soon any claim under the policy issettledon
theworkreinstatedby thelnsurance office shouldelecttodoso,proceed with all due diligence with, the
completion of the works in the same manner as through the misfortune/accident had not occurred
and in all respects under the same conditions of the contract. The contractor in case of
rebuildingorreimbursementafteraccidentshallbeentitledtosuchex-tensionoftimeforcompletion, as the
Bank deems fit.

2. INSURANCEINRESPECTOFDAMAGETOPERSONSANDPROPERTY

(a) The contractor shall be responsible for all injuryto persons, animals or things and for all structural
and decorative damage to property which may arise from the operation or neglect of himselforof any
approved sub-contractor’s or employees, whether such injury or damage arise fromcarelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this contract.
The clause shall be held to include any damage to buildings, whether immediately adjacent or
otherwise, and any damage to roads, streets, foot paths, bridges and works forming the subject of
this contract by frost or other inclemency of the weather. The contractor shall indemnify the Bank
and hold him harmless damage to persons or propertyas aforesaid and also respect of any claims
made in respect of injuryor damage under any Acts of Government or otherwise and also in respect
of any award of compensation of damages consequent upon such claims.

(b) The contractor shall reinstate all damages of everysort mentioned in this clause, so as to deliverup
the whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damage to the property of third parties.

(c) The contractor shall indemnifythe Bank against all claims which maybe made against the Bank by
anymember of the public or other third partyin respect of works in consequence thereof andshallat
hisownexpensearrangeto effect andmaintain,untilthevirtual completionofthecontract, with any
NationalizedInsurancecompanyinthejointnameoftheBankandthecontractoragainstsuchrisks
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and deposit such policy or policies with the Bank from time to time during the currency of this
contract. The contractor shall similarly indemnify the Bank against all claims which may be made
upontheBankwhetherundertheWorkman’sCompensationAct oranyother statute in force during the
currency of this contract or at common law in respect of anyemployeeofthecontractororany sub-
contractor and shall at his own expenses effect and maintain with an approved office a policyof
InsuranceinthejointnamesoftheBankandthecontractoragainstsuchrisksanddepositsuchpolicy
ofpolicieswiththeBankandthecontractoragainstsuchrisksanddepositsuchpolicyorpolicieswith the
Bank from time to time during the currency of the contract. The contractor shall be responsible for
anything which may be excluded from the insurance policies above referred to and also for all other
damages to anypropertyarisingout of and incidental to the negligent or defective carryingout
ofthiscontract.Heshallalso indemnifythe Bank inrespectofanycosts,chargesorexpensesarising out of
any claim or proceedings and also in respect of any award of or compensation of damages arising
there from.

The Bank shall be at libertyand is empowered to deduct the amount of anydamages, compensation
costs,chargesandexpensesarisingoroccurringfromorinrespectofanysuchclaimordamagefrom any sum
or sums due to or become due to the contractor including the security deposit.

If the contractor fails to comply with the terms of these conditions, the Bank may insure the works
and maydeduct the amount of the premiums paid from anymoneys that maybe or become payable to
the contractor or may at the option, not release any payment to the contractor until the contractor
shall have complied with the terms of this condition.

Such insurance whether affected by the Bank or the contractor will not limit or bar the liabilityand
obligation of the contractor to deliver the works to the Bank completed in all respects according to
the contract. In case of loss or damage due to anyof the aforesaid clause, the moneys payable under
anysuch insurance shall be received and retained bythe Bank until the works are finallycompleted
and such moneys shall then be credited to the contractor in final settlement of accounts.
Theworksshallbeexecutedincloseco-ordinationwiththeprogressofotherwork. Thisbeingabsence of the
contract, no claim for idles labour will be entertained.

TYPOGRAPHICORCLERICALERRORS:
The Architect’s/Engineer-in-Charge's (at Site) clarifications regarding partially omitted particulars

or typo- graphical or clerical errors shall be final and binding on the Contractor.

Acceptance of tender:- On acceptance of tender, the Bank shall issue a Letter of Intent (LOI)and
shall enter into an agreement with 7 days from the issue of LOI. On the contrary, Bank has a right to
cancel the order and for fit the EMD.

Time shall be regarded as the essence of the contract. The work should be taken up immediatelyand
completedwithin(as per termsandconditionsattached).

Contractorwillbepermittedtoworknormallyduringtheregularworkinghoursi.e.9a.m.to
6.00pm. IftheContractorisrequiredtoworkat night inordertocompletetheworkwithintheTime
Schedule,theContractorshallseekwrittenpermissionfromtheBankforthesame.Further,the
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contractorisliableprovideandmaintainathisowncostsufficientlightstoenabletheworktoproceed
satisfactorily without danger. Approaches to the site also shall be sufficiently lighted by the
Contractor. No extra payments will be made for night work. Prior intimation and approval should
also be taken from Architect/Consultant. However, no work shall be done on national holidays that
may be notified by the Bank without the specific sanction in writing of the Bank.

7. Contractor to coordinate and assist the Architect in obtaining all Statutory approvals including
MMC, CFO and anyother State and Central rules in force. Anyexpenses incurred in obtainingsuch
approvals are deemed included in the rates quoted by the Contractors.

8. Measurements of all concealed items: Measurements of all concealed items of work and extra
item if any, shall be got recorded bythe Bank’s Architect / Engineer before theyare checked up.

9. Cleaning during the work: The rates quoted shall include cleaning of ceiling roses, electric
switches, boards, window panes etc. after the repairing leaving the site neat and tidy from time to
time.

10. Thecontractorshallnotethatthey shouldbringtothenoticeoftheArchitect/Engineerany breakagein glass
window beforestartingwork. However, if anyglass window is foundto bebroken during the repairing
work, the contractor at his own cost shall replace the same.

11. Abandonment of work: If in any case the work required to be abandoned, the contractor shallnot be
entitled for anyclaims and he will be paid as per the actual work done till that period.

12. For water proofing works on traces, bathroom, WC, Chhajja, work has to be executed throughthe
agencyspecializedinwaterproofing.Contractorwillhavetosubmitaguaranteeof10 yearsonstamp papers
as per the format to be prescribed by the Bank.

13. Records & measurements:Measurementsshall betaken jointlybyBank’sArchitect /Engineerand
contractor and shall without extracharges provide assistancewith appliance; labour and otherthings
necessaryforthe workandmeasurements will besigned and dated byboththepartiesoncompletion of
measurements.

14. Supervision: The contractor is required to have on site during all working hours a competent
supervisor (acceptable to Bank) who will be responsible for the conduct of worker and who has
authorityto receive and act on such instructions issued bythe Architect / Engineer of Bank.

15. Contractor shall follow all rules / regulations in force and should possess the license for employing
labour and also follow all safety measures, labour bye law and shall be responsible for any lapse.

16. Safety: The contractor shall carry out the entire work in a workman like manner having full regard
for the safetyof the men working at site. All safe practices as per CPWD norms shall bestrictlyadhered to
bythe workmen of the contractor like wearing helmets, safetybelts whenworkingatheights,gloves
whenhandlingsharpobjectsandreinforcement,eyeshieldsduringwelding,safetyshoes,etc. The
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contractor shall protect sides of openings in floor slabs, edges of slabs, stairs, stairwells etc. with
barricades, warning signs / lights and educate all his workmen regardingfollowing safe working

Practices. He shall provide first aid boxes at site. In spite of following safe methods, in case of any
unfortunate accident, the contractor shall indemnifytheemployeragainstanyexpensesorclaimstowards
treatment or compensation.

17. A Daily Diary Register: A dailydiary register (with cement and steel stock statement) will bekept in
the Engineer’s Office or the site office. Details of work for the day proceeding and the diary will
bewrittenupeverydayand jointlysignedbytheEngineerandtheContractorortheirrepresentatives in token
of its correctness thereof.

18. SiteVisits: - The Architect/Consultant /Bank shall visit the sitefrom time to time at theirdiscretion,
orwhenexpresslycalledupontodoso,toco-ordinatevariousactivitiesand/ortoanswersuchqueries that
may be posed at site on interior drawings.

19. Certificate of virtual completion: As soon as the work is completed, the contractor shall in-formin
writing such completion to the Bank’s Architect / Engineer who will inspect the work and if
satisfied will issue the certificate that the work has been virtuallycompleted and the defects liability
period shall commence from the date of such certificate.

20. When the work has been virtually completed and Bank’s Architects / Engineer has certified in
writingthattheworkhasbeencompletedonthebasisofdetailedmeasurementsandhasmadeafinal
scrutinyand that thereis no dispute items, rates, add quantities, the contractor shall beentitledtothe
payment of the final bill in accordance with the final certificate which will be honored within the
period specified in the Appendix as period of honoring final certificate.

21. During the pendency of the contract, Bank reserves the right to cancel a part or whole of the order
without assigning any reason, on 3 days’ notice without any cancellation charges.
22. Sitemust becleanedandfreefromdebrisbeforepaymentotbills.

23. Any loss/damage sustained to the Bank due to any act or omission on the partof the contractor orhis
men will have to be made good to the Bank by the contractor.

24. All the terms and conditions related to Procurement and guidelines of Manual of Procurement of
Works, Goods & Services, issued by Ministry of Finance, Department of Expenditure (MoF-DoE)
shall be applicable to Bidders.

25. ForceMajeure

The contractor shall not be liable for forfeiture of its performance security, liquidated damages or
termination for default, if and to the extent that delay in performance or other failure to perform its
obligations under the contract is the result of an event of Force Majeure.For purposes of this Clause,
“Force Majeure” means an event beyond the control of the contractor and not involvingthecontractor’s
faultornegligenceandnotforeseeable.Sucheventsmay include,butarenotlimited to, Acts of god or of
public enemy, acts of Government of India in their sovereign capacity, acts of war, acts of Punjab &
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Sind Bank either in fires, floods, strikes, lock-outs and freight embargoes.

If a Force Majeure situation arises, the contractor shall promptlynotify Punjab & Sind Bank in writing of
such conditions and the cause thereof within 15 days. Unless otherwise directed by Punjab & Sind
Bankinwriting,thecontractorshallcontinuetoperformitsobligationsundertheContractasfarasitisreasonablyp
ractical andshallseekallreasonablealternativemeansforperformancenotpreventedbythe Force Majeure
event.

Insuchacase,thetimeforperformanceshallbeextendedbyaperiodnotlessthanthedurationofdelay.
IfthedurationofdelaycontinuesbeyondaperiodofthreemonthsPunjab&SindBankandthecontractor
shallholdconsultationswitheachotherinanendeavortofindasolutiontotheproblemnotwithstanding the above
the decision of Punjab & Sind Bank shall be final and binding on the service provider.

26. Resolutionof dispute

Punjab & Sind Bank and the contractor shall make every effort to resolve amicably, by direct informal
negotiation, anydisagreement or dispute arising between them under or in connection with the contract.
If after 45 days from the commencement of such informal negotiations, Punjab & Sind Bank and the
contractor is unable to resolve amicably a contract dispute; either party may requirethatthedisputebe
referred for resolution by formal arbitration.
All disputes, differences, claims and questions whatsoever arising from this Agreement between the
parties and/or their respective representatives touching these presents or any clause or thing contained
therein or otherwise in anymanner relating to or arising from these presents shall be referred to thesole
and the arbitrator shall be mutually appointed by both the parties. Anypartydesirous ofmakinga
reference to the Arbitrator shall give fifteen days RegisteredAcknowledgement Due notice of his
intention todo so to the other partyat his usual place of businessorresidenceoroftheplaceoftheirlast
notified address and the notice shall be deemed to have been served when it would ordinarilyhave been
served when it would ordinarilyhavebeen sent bypost.Thenoticesentbythearbitratortothepartiesby
RegisteredPost at theaddressesmentionedinthe A greementwillbeconsideredsufficientserviceonthe parties
whether such notice is received by them or not is refused or is returned undelivered.

Itisfurtheragreedthat:

(a) Theplaceofarbitration willbePanchkula.

(b) Thearbitrationproceedings willbegovernedbythe Arbitrationand ConciliationAct, 1996.

(c) ThearbitrationproceedingswillbeintheEnglishlanguage.

(d) Theaward will berecorded inwriting,alongwith thereasons therefor.

(e) ThePartiesshallequallysharethe costsof the arbitrators’fees,

CONFIDENTIALITY:
Thistenderdocumentisconfidentialandisnottobedisclosed,reproduced,transmitted,ormadeavailable
bytheRecipienttoanyotherperson. TheBankmayupdateorrevisethetenderdocumentoranypartofit. The
Recipient accepts that any such revised or amended document will be subject to the same obligation of
confidentiality.

+All Punjab & Sind Bank product and process details, documents, data, applications, software, systems,
papers, statements and business/customer information which may be communicated to or come to the
knowledgeoftheselected bidderorits employees duringthecourseofdischarging theirobligations shall
betreatedasabsolutelyconfidentialandtheselectedbidderirrevocablyagreesandundertakesandensures
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thattheselectedbidderanditsemployeesshallkeepthesamesecretandconfidentialandnotdisclosethe
same,inwholeorinparttoanythirdpartywithoutthepriorwrittenpermissionofPunjab&SindBanknor shall use
or allow to be used any information other than as may be necessary for the due performance by the
selected bidder of its obligations hereunder.

*The selected bidder shall not make or retain any copies or record of any Confidential Information
submittedbyPunjab&SindBankotherthanasmayberequiredfortheperformanceoftheselectedbidder
obligation under this Agreement. The selected bidder shall notify Punjab & Sind Bank promptly of any
unauthorized or improper use or disclosure of the Confidential Information.

*Theselectedbiddershall return all theConfidential Information that is in its custody, upon termination /
expiry of this Agreement. Also, so far as it is practicable, the selected bidder shall immediately expunge
any Confidential Information relating to the projects from any computer, word processor or other device
in possession or in the custody and control by selected bidder or its affiliates.

*The selected bidder shall extent practicable, immediately furnish a certificate signed by its director or
other responsible representative confirming that to the best of his/her knowledge, information and belief,
having made all proper enquiries and these requirements have been fully complied with.

*The selected bidder hereby unconditionally agrees and undertakes that it and its employees shall not
disclose the terms and conditions of this Agreement or disclose the information submitted by Punjab &
Sind Bank under this Agreement to any third party unless such disclosure is required by law or for the
purpose of performing any of its obligations under this Agreement.

«It shall be the incumbent duty of the selected bidder to undertake not to disclose any business related
information of Punjab & Sind Bank to any third person and the selected bidder shall keep all knowledge
of the business activities and affairs of Punjab & Sind Bank strictly confidential and also to ensure that
neither the selected bidder nor any of its officers, employees directly or indirectly assist any third person
with thepromotion ofactivities which maybeprejudicial to theinterest orin competition totheactivities of
Punjab & Sind Bank.

*However, the confidential information will not be limited to the information mentioned above but not
include the following as confidential information:
» Withoutbreachofthesepresents,hasalreadybecomeorbecomesand/orhereinafterwillbecomepart of the
public domain.
* Prior to the disclosure by Punjab & Sind Bank was known to or in the possession of the selected
bidder at the time of disclosure.
» Wasdisclosed orpartedwith thepriorconsent of Punjab&Sind Bank.
» Was acquired by the selected bidder from any third party under the conditions such that it does not
know or have reason to know that such third partyacquired directly or indirectlyfrom Punjab &Sind
Bank.

+The selected bidder agrees to take all necessary action to protect the Confidential Information against
misuse, loss, destruction, deletion and/or alteration. It shall neither misuse or permit misuse directly or
indirectly, nor commercially exploit the Confidential Information for economic or other benefit.
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NotwithstandingabovePunjab&SindBankshalltakeallthereasonablecaretoprotectalltheconfidential
information of consultant while performing of the services.

*Theprovisionsof thisClauseshallsurvivethetermination ofcontractual agreement.

Non-DisclosureAgreement(NDA) -The selected biddershall executenon-disclosure agreement in the
format provided by the Bank within one month from the date of acceptance of letter of empanelment or
signing of work order/SLA the NDA shall be executed by the authorized signatory of the successful
Applicant. Thedateofletterofempanelmentshallbetreatedasdateofempanelmentandthetimelinefor
empanelment shall be worked out with reference to this date.
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TENDERFORM

The Regional Manager
Punjab & SindBank,
Regional Office,
Panchkula.

DearSir,

Havingvisitedthesiteandexaminedtheconditionsofcontract,SpecificationsandScheduleofQuantities ~ for
the above named works, I/We offer to undertake and complete the whole of the subject work in
conformity with the said conditions of Contract, Specifications and Schedule of Quantities for the sum
stated in Schedule of Quantities of this Tender Document or such other sum as may be ascertained in
accordance with the said conditions of contract.

I/Weundertaketocompleteand deliverthewholeof theworkcomprisedinthecontractwithindS days. We
have independently considered the amount of liquidated damages, Contractors All Risk (CAR)
insurance policy and Fire Insurance. The Contractors All Risk (CAR) and Fire insurance policy
shallbeobtainedforthetendervalueinthejointnamesofPunjab&SindBankand Contractor from an approved
InsuranceCompanyforaSuitableperiodandthepolicywill bedepositedwithofPunjab& Sind Bank. Should
this tender be accepted, I/We hereby agree to abide by and fulfil the terms and conditionsof the said
contract annexed here to so far as they are applicable or in case of default willpay to bank the amount
mentioned in the said conditions. [/We agree to abide by this Tender till the Period of completion from
the date fixed for receiving the same or agreed extended period and it shall re- main binding upon us
and may be accepted at any time before the expiry of the period. Unless and until a formal Agreement
is prepared and executed, this tender together with your written acceptance thereof shall constitute a
binding contract between us. I/We understand that if our tender is accepted, /'We are to be jointlyand
severallyresponsible for the due performance of the Contract.

2. I/Wedepositedasumof’ . As
earnest moneyin theform o fDemanddraft bearingno. dated
of drawn in favour of Punjab&Sind

Bank, Regional Office,SCO-76, 1"& 2" Floor, Sector-5, Panchkula-134109 which is not to bear any
interest. Should I/We fail to execute the contract (as per banks Performa in non — judicial stamp paper)
when called upon to do so, the EMD may be forfeited by of Punjab & Sind Bank. /'We understand
that you are not bound to accept the lowest or anyTender you receive.

OurBankers are:-

3. Thenameofourfirm partnersare:-

BIDDER:- WITNESS:
Seal& Signature:- Signature:
Name:- Name:-
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DEEDOFINDEMNITY
(tobeexecutedonstamppaper)

ThisDeedofIndemnityexecutedatPanchkula on the dayof by
(hereinafterreferredtoas*“theObligor’whichexpressionshallunlessitberepugnanttothecontext,subject or
meaning thereof, shall be deemed to mean and include successors and permitted assigns);
IN FAVOUR OF PUNJAB & SIND BANK, a body Corporate constituted under the Banking
Companies (Acquisition and Transferof Undertaking) Act of 1980 havingCorporateOfficeatPunjab &
Sind Bank, Plate-B, Block-3, NBCC Tower, East Kidwai Nagar, New Delhi and Regional Office at
SCO- 76, Sector-5 Panchkula-134109 (hereinafter referred to as “Punjab & Sind Bank” which
expressionshall,unlessitberepugnanttothesubjector contextor meaningthereof,bedeemedto mean and
include its successors and assigns)
WHEREASPunjab&SindBankvideitsTenderNo[------ ]dated[](Tender)hadinvitedBids
fromtheeligibleBiddersfor furnishing, electrical and allied works of Punjab & Sind Bank (Proposed)
Branch at Yamunanagar.
WHEREAS
1) TheObligorhas

a) offeredtoPunjab& SindBanktheservice(s)asstatedunderScopeofWorkofTender.

b) represented and warranted that it has all permissions, consents, approvals and license from all
authorities, both regulatory/ statutoryand non-regulatory, for executing the services as stated in
the Contract dated.../Tender.

c) representedandwarrantedthattheaforesaidservicesofferedtoPunjab&SindBankdonotviolate
anyprovisions of the applicable laws, regulations or guidelines. In case there is anyviolation of
any law, rules or regulation, which is capable of being remedied the same willbe got remedied
immediately during the implementation, maintenance and contract period to the satisfaction of
Punjab & Sind Bank.

d) representedandwarrantedthattheyareauthorized  andlegallyeligibleand  otherwiseentitledand
competent to enter into such Contract with Punjab & Sind Bank.

2) Punjab & Sind Bank, relying and based on the aforesaid representations and warranties of the
Obligor, has agreed to avail the services from the Obligor on the terms and conditions contained in
its Contract dated (the Contract) with the Obligor.

3) One of the conditions of the aforesaid Contract/Tender is that the Obligor is required to furnish an
indemnity in favor of Punjab & Sind Bank indemnifying the latter against any loss, damages or
claims arising out of any violations of the applicable laws, regulations, guidelines during the
executionand rendering/deliveryofservice(s)to Punjab &Sind Bank and/or dueto breachofterms and
conditions of the Contract by the Obligor and/or on account of misconduct, omission or negligence
or otherwise by the Obligor.

4) Inpursuance thereof,theObligorhasagreedtofurnishanindemnity intheformandmannerand to the
satisfaction of Punjab & Sind Bank as hereinafter appearing.

NOWTHISDEEDWITNESSETHASUNDER:-
Thewordsandexpressionsnotspecificallydefinedshallhavethesamemeaningsasarerespectively assigned
to them in the Tender/the Contract.
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In consideration of Punjab & Sind Bank having agreed to award the Contract to the Obligor, the Obligor
hereby unconditionally, absolutely and irrevocably agree and undertake that: -

)

The Obligor shall, at alltimes hereinafter, save and cause no harm and indemnified toPunjabSind
Bank, including its respective directors, officers, employees, agents and representatives and
keepthemindemnifiedfromandagainstanyclaim,costs,charges,damages,demand,losses, liabilities or
expenses of any nature and kind whatsoever and by whomsoever made in respect ofthe Contract
and any loss or damage caused from and against all suits and other actionsthatmay
beinstitutedtakenorpreferredagainstPunjab&SindBankbywhomsoeverandalllosses, damages, costs,
charges and expenses that Punjab & Sind Bank mayincur by reason of anyclaim made
byanyclaimant for any reason whatsoever or by anybodyclaimingunder them or otherwise for any
losses, damagesor claimsarising outofallkinds of accidents, destruction,deliberateor otherwise,
direct or indirect, from those arising out of violation of applicable laws and also fromthe
environmental damages, if any, which may occur or result from the terms of the Contract.

2) The Obligor further agrees and undertakes that the Obligor shall, ensure that all the permissions,

authorizations, consents and licenses are obtained and renewed from the local and/or municipal
and/orgovernmentalauthorities,asmayberequiredundertheapplicablelaws, rules, regulations,
guidelines, orders framed or issued by any appropriate authorities.

3) If anyadditionalapproval,consentor permissionis required bythe Obligor toexecute andperform the

4)

)

6)

7)

Contract during the currencyof the Contract, it shall procure the same and/or complywith the
conditions stipulated by the concerned authorities without any delay.

The obligations of the Obligor herein are irrevocable, absolute and unconditional, in each case
irrespectiveofthevalue,genuineness,validity,regularityorenforceabilityoftheaforesaidContract
orotheragreement,ortheinsolvency,bankruptcy,reorganization,dissolution,liquidationorchange
inownershipofPunjab&SindBankorObligororanyothercircumstancewhatsoeverwhichmight
otherwise constitute a discharge or defense of an indemnifier.

Theobligations oftheObligorunderthis deed shall not beaffected byanyact, omission, matteror
thingwhich,wouldreduce,releaseorprejudicetheObligorfromanyoftheindemnifiedobligations under
this indemnity or prejudice or diminish the indemnified obligations in whole or in part, including
in law, equity or contract (whether or not known to it or to Punjab & Sind Bank).

Thisindemnityshallsurvive theContract.

Anynotice, request or other communication to be given or made under this indemnityshall bein

writing addressed to either partyat the address stated in the Contract and/or as stated above.

8)

This indemnity and other non-contractual obligations arising out of this indemnity, shall be
governed by, and construed in accordance with, the laws of India. The Obligor irrevocably and
unconditionally agrees that any legal action, suit or proceedings arising out of or relating tothis
indemnity may be brought in the Courts/Tribunals at Panchkula (U.T). Final judgment against the
Obligor in any such action, suit or proceeding shall be conclusive and may be end in any other
jurisdiction, bysuit on the judgment, a certified copyof which shall be conclusive evidence ofthe
judgment,orin anyothermannerprovidedbylaw.Bythe executionof thisindemnity, theObligor
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irrevocablysubmits to the exclusive jurisdiction of such Court/Tribunal in anysuch action, suit or
proceeding.

9) Punjab &Sind Bank mayassign or transfer allor anypart of its interest herein to anyotherperson.
Obligorshallnotassignortransferanyofitsrightsorobligationsunderthisindemnity,exceptwith the prior
written consent of Punjab & Sind Bank.

IN WITNESS WHEREOF the Obligor has signed these presents on the day, month and year
first above written.

Signed, sealed and delivered bythe said service provider, to
(Name of the Bank)
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AGREEMENTFORMAT (tobeexecutedonstamppaper)
This agreement made on dayof the month intheyear2025BETWEEN------
- (NameoftheBank)abody Corporateconstitutedandfunctioningunderthe
BankingCompanies(Acquisitionand TransferofundertakingAct)1980withitsCorporateOfficeat
........................................................................................... , represented by its duly constituted
attorney Sri...........cooeiiiiiiinnn , (name and designation), hereinafter referred to as "BANK", which expression shall
unless exclude by or repugnant to the context mean and include its successors in interest and assignees on the one part
and(Name of the Contractor), a company registered under Companies Act, 2013/ a firm registered
underPartnershipAct1932havingitsregisteredofficeat representedbyits(Authorized  Signatory)Sri  ..................
hereinafter referred to as the “SERVICE PROVIDER” on the other part; WHEREAS the Bank having agreed to engage the

contractor for execution of Furnishing, Electrical & Allied Works for Punjab & SindBank (Proposed) Branch

at Yamuna Nagar.
as per the specifications/requirements and the terms and conditions finalized between the contractor

and the Bank,
NOWTHISAGREEMENTWITNESSETHas follows:

1. In this agreement words and expression shallhave the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to.
2. The following documents not inconsistent with these presents shall be deemed toform and
be read and construed as part of this agreement viz.
2.1 Thetenderdocumentwithall AnnexuresandCommercial Bids
2.2 The Tender, Letter of Acceptance, Letters from & to the Service provider, if any, leading to
and prior to acceptance letter.
2.3 Scopeofwork, TermandConditions oftheTender.
2.4 Minutesofpre-bidmeeting,ifany.
2.5 Thedetailssubmitted in technicalbid andsuchotherdocuments.
In consideration of the payments to be made by the Bank to the contractor, the contractor hereby
covenants and agrees with the Bank to render the service in conformitywith and subject to all terms
andconditions/rulesasmentionedintheGeneralConditionsasalsointheaforesaiddocumentswhich  shall
form part of this agreement.
In witness whereof the parties hereto have here unto set their respective hands and seals the dayand

year first above written.

Signed,sealedanddelivered bythesaid serviceprovider, to
e (Name of the Bank) inthepresenceof:

SignatureofBidder(withseal)
SignatureofAuthorizedrepresentativeoftheBank/AcceptingAuthority.

Witness (Signature, Name & Address):
1).

2).
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UNDERTAKINGFOR PRE-CONRTACTINTEGRITY PACT
The Regional Manager

Punjab & SindBank,
Regional Office,
Panchkula.

DearSir,

INTEGRITY PACT

Subject:E-Tender forFurnishing,Electrical& Allied Works for Punjab & SindBank (Proposed) Branch at
Yamuna Nagar.

I/WeacknowledgethatPunjab&SindBankiscommittedtofollowtheprincipleoftransparencyequityand
competitiveness as enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that [/'We
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. I/'We acknowledge that THE MAKING OF THE
BIDSHALLBEREGARDEDASANUNCONDITIONALANDABSOLUTEACCEPTANCE ofthis
conditionof theNIT.

I/Weconfirmacceptanceandcompliancewiththelntegrity A greementinletterandspiritandfurtheragree
thatexecutionofthesaid IntegrityAgreementshallbeseparateand distinctfromthemain contract, which will
come into existence when tender/bid is finally accepted by Punjab & Sind Bank. I/We acknowledge
andacceptthedurationofthelntegrityAgreement,whichshallbeinthelinewithArticle6oftheenclosed Integrity
Agreement.

I/'We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, Punjab & Sind Bank shall have unqualified, absolute and unfettered right to

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the
tender/bid.

Yours faithfully

(Dulyauthorized signatoryof the Bidder)

Tobesignedbythebidderandsamesignatorycompetent/authorizedtosigntherelevantcontractonbehalf of
Bidder.
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PRE-CONTRACTINTEGRITY PACT (Onbidder’sletterhead)

Between
Punjab&SindBank(PSB)hereinafterreferredtoas" ThePrincipal", And
hereinafterreferredtoas"TheBidder/Contractor"
Preamble

The principal intends to award, under laid down organizational procedures, contract/ s for FORE-

TENDERFOR FURNISHING,ELECTRICAL AND ALLIED WORKS OF PUNJAB &

SINDBANK,(PROPOSED)BRANCH AT YAMUNA NAGAR.
Theprincipalvaluesfullcompliancewithallrelevantlawsoftheland,rules,regulations, economic use of resources and
of fairness / transparency in its relations with its Bidder(s) and /or Contractor(s).

Inordertoachievethesegoals,theprincipalhasappointedIndependentExternalMonitors(IEMs)whowill
monitorthetenderprocess and theexecution of thecontract for compliancewith theprinciples mentioned
above.

Section1 -Commitmentsofthe Principal

(1) Theprincipalcommitsitselftotakeallmeasuresnecessarytopreventcorruptionandtoobservethe
following principles: -

a. No employee of the principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. Theprincipalwill,duringthetenderprocesstreatallBidder(s)withequityandreason. Theprincipal
willinparticular,beforeandduringthetenderprocess,providetoallBidder(s)thesameinformation ~ and
will not provide to any Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract execution.

c. Theprincipalwillexcludefromtheprocessallknownprejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the principal will
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section2-CommitmentsoftheBidder(s)/Contractor(s)
(1) The Bidder(s)/ Contractor(s) commits themselves to take all measures necessary to prevent
corruption. The Bidder(s)/ Contractor(s) commits themselves to observe the following principles
during participation in the tender process and during the contract execution.

a) TheBidder(s)/Contractor(s)willnot,directlyorthroughanyotherpersonorfirm,offer,promiseorgive
toanyoftheprincipal’semployeesinvolvedinthetenderprocessortheexecutionofthecontractortoany
thirdpersonanymaterialorotherbenefitwhichhe/sheisnotlegallyentitledto,inordertoobtainin
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exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

b) The Bidder(s)/ Contractor(s) will not enter with other Bidders info any undisclosed agreement or
understanding,whetherformalorinformal. Thisappliesinparticulartoprices,specifications,certifications,
subsidiarycontracts,submissionornon-submissionofbidsoranyotheractionstorestrict competitiveness or to
introduce cartelization in the bidding process.

c¢) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on
to others, any information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d) The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any similarly the Bidder(s)/Contractors(s) of Indian Nationality shall
furnish the name and address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guidelines all the payments made to the Indian agent/representative have to
be in Indian Rupees only.

e) The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all payments made, is
committedtoorintendstomaketoagents,brokersoranyotherintermediariesinconnectionwiththeaward of the
contract.

f) Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) TheBidder(s)/Contractor(s)willnotinstigatethirdpersonstocommitoffencesoutlinedaboveorbean
accessory to such offences.

Section3 -Disqualification fromtenderprocessandexclusionfromfuturecontracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through a
violation of Section 2, above or in anyother form such as to put their reliabilityor credibilityin question,
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
per the procedure mentioned in the "Guidelines on Banning of business dealings".

Section4 -CompensationforDamages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section3,theprincipalisentitledtodemandandrecoverthedamagesequivalenttoEarnestMoneyDeposit/  Bid
Security.

(2) If the Principal has terminated the contract according to Section 3, or if the principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from
the Contractor liquidated damages of the Contract value or the amount equivalent to Performance Bank
Guarantee.
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SectionS-Previoustransgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other
Companyin anycountry conforming to the anti-corruption approach or with anyPublic Sector Enterprise in
India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as per the procedure mentioned in "Guidelines on Banning of business dealings".

Section6-EqualtreatmentofallBidders/Contractors/Subcontractors

(1) IncaseofSub-contracting,thePrincipalContractorshalltaketheresponsibilityoftheadoptionof ~ Integrity
Pact by the Sub-contractor.

(2) TheprincipalwillenterintoagreementswithidenticalconditionsasthisonewithallBiddersand Contractors.
(3) TheprincipalwilldisqualifyfromthetenderprocessallbidderswhodonotsignthisPactorviolateits
provisions.

Section7-CriminalchargesagainstviolatingBidder(s)/Contractor(s)/Subcontractor(s)
IfthePrincipalobtainsknowledgeofconductofa Bidder,ContractororSubcontractor,orofanemployee
orarepresentativeoranassociateofaBidder,ContractororSubcontractorwhichconstitutescorruption,or if the
principal has substantive suspicion in this regard, the principal will inform the same to the Chief
Vigilance Officer.

Section8-IndependentExternalMonitor

ThefollowingIndependentExternalMonitors(IEM )hasbeenappointedbythePunjab&SindBankasper Central
Vigilance Commission guidelines. Name and addresses of the Monitors are given below:

(1) Sh. Debal Kumar Gayen , E-mail: - gayen.dk@gmail.com, Phone No.- 9831268698

(2) Sh. ParmodKuymar Garg, E-mail: - pkgarg.1957@gmail.com, Phone No.-9810778058

(1)  The task of IEM is to review independently and objectively, whether and to what extent
the parties comply with the obligations under this agreement.

(2)  ThelEMisnotsubjecttoinstructionsbytherepresentativesofthepartiesandperformshis/herfunc
tions

neutrallyandindependently. Thel[EMwouldhaveaccesstoallContractdocuments,wheneverrequired.I
t will be obligatory for him / her to treat the information and documents of the
Bidders/Contractors as confidential. He/ she reports to the MD & CEOQO, Punjab & Sind Bank.

(3)  TheBidder(s)/Contractor(s)acceptsthatthelEMhastherighttoaccesswithoutrestrictiontoallPr
oject documentation of the principal including that provided by the Contractor. The Contractor
will also grant the IEM, upon his/her request and demonstration of a valid interest, unrestricted
and unconditional access to their project documentation. The same is applicable to Sub-
contractors.

(4)  The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed
declarations on Non- Disclosure of Confidential Information' and of 'Absence of Conflict of
Interest'. In case of any conflict of interestarisingatalater
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date,theIEMshallinformMD&CEO,Punjab&SindBankandrecusehimself/ herself from that case.

(5) The Bank will provide to the IEM sufficient information about all meetings among the
parties related to theProject provided such meetings could have an impact on thecontractual
relations between the Bank and the Contractor. The parties offerto the IEM the option to
participate in such meetings.
(6)  As soon as the IEM notices, or believes to notice, a violation of this agreement, he/she
will so inform the Management of the Bank and request the Management to discontinue or take
corrective action, or to take other relevant action. The IEM can in this regard submit nonbinding
recommendations. Beyond this, the IEM has no right to demand from the parties that they act in
a specific manner, refrain from action or tolerate action.
(7)  The IEM will submit a written report to the MD & CEO, Punjab & Sind Bank within 8 to
10 weeks
fromthedateofreferenceorintimationtohimbytheBankand,shouldtheoccasionarise,submitproposals
for correcting problematic situations.
(8)  IftheIEMhasreportedtotheMD&CEO,Punjab&SindBank,asubstantiatedsuspicionofanoftfe
nce underrelevant [PC/PCAct,andtheMD&CEOQO,Punjab&Sind
Bankhasnot,withinthereasonabletime taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the IEM may also transmit this information directly to
the Central Vigilance Commissioner.

(9) ThewordI[EMwouldincludeboth singularandplural.

Section9-PactDuration

This Pact begins when both parties havelegallysigned it. It expires forthe Contractor12 months afterthe
last payment under the contract, and for all other Bidders 6 months after the contract has been awarded.
Any violation of the same would entail disqualification of the bidders and exclusion from future business
dealings.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged / determined by the Competent Authority
of the Punjab & Sind Bank.

Section 10-Otherprovisions

(1) ThisagreementissubjecttolndianLaw.PlaceofperformanceandjurisdictionistheRegisteredOffice of the
Principal, i.e. New

2).

(3) Changes and supplements as well as termination notices need to be made in writing. Side agreements
have not been made.

(4) IftheContractorisapartnershiporaconsortium,thisagreementmustbesignedbyallpartnersor ~ consortium
members.

(5) Shouldoneorseveralprovisionsofthisagreementturnouttobeinvalid,theremainderofthisagreement
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

(6) IssueslikeWarranty/ Guaranteeetc. shall beoutsidethe purviewofIEMs.
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(7) IntheeventofanycontradictionbetweenthelntegrityPactandits Annexure,theClauseinthelntegrity Pact
will prevail.

(For&On behalfoftheBank) (For&Onbehalf ofBidder/Contractor)

(OfficeSeal) (OfficeSeal)

Place
Date

Witness 1:
(Name &Address)

Witness 2:
(Name &Address)
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ANNEXURE A
SERVICEPROVIDERSPROFILE

Details to be
S.No. Informationregarding furnishedbythe
Bidder
1) Name &Address ofthe firm
2) PANNo.
3) Typeoforganization& yearoflncorporation.
4) Correspondengeaddresswithcontactperson,name,telephonenumber, mobile
number, E-mail etc.
5) Named&detailsofDirectors/Partners/ Proprietor
6) CompanyProfilewithyearofestablishment
7) WhetherregisteredwithRegistrarofCompanies,ifso,number&date
8) IncomeTax No.
9) GST No.
NamesoftheBankerswith address 1.
10) 2.
3.
Turnover of the company. Please provide the details for the last 3 years ggggjg;i:ﬁz
) endmg March 31, 2024. (Certified copies of audlted/self-attested.Balance 2022—2023—Rs:
financial yearSheetandprofit&lossaccountstatementtobeenclosed)(in Lacs)
(in INR)
Detailsofthework executedbythe firmduringlastSFinancial years(only those
12) works to be mentioned that qualify the prequalification criteria). Copies of |Annexure B to be

Satisfactory work certificate obtained from employers to be enclosed.

filled up.

I/Weconfirmthattothebestofourknowledgethisinformationisauthenticandacceptthat any
deliberate concealment will amount to disqualification at any stage.

SealandSignatureoftheBidder/s. Date:
Place:
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ANNEXUREB

LISTOFCONTRACTSEXECUTEDDURINGLAST SYEARS

No.

Nameandaddress
ofclient/employer
client/ employer

SupervisingAuthority
under whom the work
was carried out
(Nameand Designation)

Work
OrderRef
No
&Date

Contract
Period

Contract
Value(In
RsLacs)

Copyofwork
order and
Performance
certificate
enclosed

Remarks

SignatureoftheBidder with Seal
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ANNEXURE C
PASTPERFORMANCE

Namesalongwithaddressandtelephonenumbersoftwoorganizationforwhomworkdoneinthe
pastandwhoareinaposition tocertifythepastperformanceofyourfirm

S.No.

Nameof theemployer

Address

Telephone

Number/Mobile Fax/E-mail

Signatureofthe BidderwithSeal
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ANNEXURED

ORGANIZATIONALSETUPANDTRAINEDMANPOWERAVAILABLE

Employee Works| Employed  with Any other

S.No.| Name ualification | Experience . . .
Code Q P done | your firm since information

SignatureoftheBidderwith Seal
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ANNEXUREE
Details of litigation / arbitration cases resulting from the contracts executed by your firm in
thepast or currently under execution

Year

Awardfor/Against
Applicant

Name
Client

of

CauseofLitigation

Disputed
Amount

Actual Award
Amount

Signatureofthe BidderwithSeal
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SPECIFICATIONS/BRAND NAMES OF CIVIL AND FURNISHING MATERIALS AND FINISHES

Incaseitisestablishedthatthebrandsspecified belowarenotavailableinthemarketaresubjecttotheapprovalofthe
alternative brand by the Architect

NO ITEM COMPANYMAKE
1 REINFORCEMENT STEEL TATA,SAIL,JINDAL,RATHIKAMDHENU
2 AAC BLOCK BILT,MAGNA,ULTATECH OR LOCAL AVAILABLE
CEMENT ORDINARY PORTLAND CEMENT 43 GRADE MANUFACTURED BY

ACC/BINANI/JAYPEE/ ULTRA TECH/AMBUJA

4 POLYSULPHIDE SEALANT PIDISEALBYM/SPIDILITEINDUSTRIESLTD.,FOSROC,SHALIMAR,
ROFF

5 WATERPROOFING COMPOUND CICO,FOSROC,DRFIXIT,ROFF,BERGER

6 SHUTTERING PLYWOOD GREEN,CENTURY,ARCHID

7 TOUGHENED GLASS TRUTUFF OR EQUIVALENT

8 GLASS/LACQUERED GLASS MODIFLOAT.ST.GOBAIN.,ASAHI

9 WIRED GLASS 6MM THK.WIRED GLASS MANUFACTURED BY HINDUSTAN
SAFETY GLASS WORKS LTD. CALCUTTA, OR VALLABH
GLASSWORKS GUJRAT./HARYANA SHEET GLASS.

10 WHITE CEMENT J.K.WHITE CEMENT,BIRLA WHITE CEMENT

11 DISTEMPER, PAINT ENAMEL,PLASTIC EMULSION MANUFACTURED BY BERGER
PAINTS,ASIAN PAINTS, NEROLAC

12 PLASTER OF PARIS SHRIRAM,SAKARNILBIRLA,J.K

13 PUTTY ASIANPAINTS.,.BERGER

14 EXPANSION BOLTS FOR FIXING DASH FASTENERS OF APPROPRIATE SIZE BY HILTI OR EQUIVALENT

15 WINDOW HARDWARE HETTICH,KAFF,EBCOORHAFFLE

16 CERAMIC TILES JOHNSON,SOMANY,KAJARIA,VARMORA,

17 VINYL FLOOR ARMSTRONG/RIKVIN, WONDER FLOOR.

18 JOHNSON,SOMANY,KAJARIA,VARMORA,SIMPOLO(WHITEBASE)
VITRIFIED TILES

19 GLAZED TILES JOHNSON,SOMANY,KAJARIA,VARMORA

20 SPECIAL CERAMIC TILES SARASWATICERAMICS,0THERAPPROVEDPOTTERYINDELHI/

KHURJA

21 HINGES AND DRAWER SLIDE, KAFFHETTICH,0ZONE,HAFFLE,EBCO
KEYBOARD

22 LOCKS, HANDLES GODREJ,DORSET,DORMA,ASPA

23 DOOR CLOSERS,FLOOR SPRING, DORMA,DORSET,0ZONE,GODREJ
DOOR STOPPER AND HARDWARE
FITTING

24 ALUM,TOWER BOLTS, MAGNETIC | EBCO,EVERITE,SIGMA,HETTICH,NIKON
CATCHER
HARDWARE FITTING,
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25 MSSCREW NETTLEFOLD,CALIBER,ARASNA,SUPERMAX
26 M.S.PIPES (RAILING) JINDAL,APOLLO

27 FLUSHDOORS DURO,CENTURY,GREENPLY,ARCHID

28 VENEER DURO,CENTURY,GREEN

29 LAMINATE GREENLAM,MERINO,ARCHID

30 PLYWOOD,BLOCKBOARD., DURO,CENTURY,GREEN,ARCHID,MERINO

32 TEXTURETILESFORFALSE ARMSTRONG, EVEREST INDUSTRIES LTD.

CEILINGS/FIBERCEMENTBOARD

33

TEAK WOOD FIRST CLASS OF CPOR BURMA

WOOD
34 | M.SALUMINIUM LINEAL INTERARCH, VISTA.
CEILING
35 | VENETIAL BLINDS TRAC,VISTA MAC,HUNTERDOUGLAS
36 | GYP BOARD CEILING GYPSUMINDIA,LAFAARZ.ST.GOBAIN
37 | HEAT REFLECTIVE FILM GARWARE,3M,SUNBIRD,WISDOM
33 | ADHESIVE FEVICOLSH,CENTURY,VEMICOL,JIVANJOR
39 | TILE ADHESIVE UNITILE, ROFF CHEMICALS, KAJARIA.
40 | MIRROR ATUL,JOLLY,MODIGUARD,ASAHI
41 | G1PIPEANDFITTINGS TATA.JINDAL,APOLLO,UNIK,

42

CENTRIFUGALLY CAST (SPUN)
IRONSOIL WASTE& VENT PIPE &
FITTINGS

JAYASWALNECO(NAGPUR),C.I.LA.L.(DURGAPUR)

43

WOOD GUARD OR APPROVED EQ/ICL

WOOD PRESERVATIVE
4 | ALUMINIUM COMPOSITE SHEET | ALUCOBOND, ALSTONE, EUROBOND.
45 | ALUMINIUM SECTIONS JINDAL, INDAL, HINDA LCO.
46 | CI/RWP. NECO, RIF, [ISOREQ.
47 | cP BRASS FITTING JAGUAR,PARKO,PARRY WARE,GROHE,KOHLER
48 | SANITARY WARE HINDWARE,PARRY WARE,JAGUAR,GROHE,KOHLER

49

STAINLESS STEEL SINK

DIAMOND,NIRALLJAYNA,NILKANTH,

50

SANITARY FITTINGS VISIBLE

JAGUAR,GROHE,KOHLER,PARRYWARE

51 | PVC.U.P.V.CPIPE SUPREME,PRINCE,ASTRAL FINOLEX

52 | CIBRASSLA PIPES ELECTROSTEEL.KESORAM

53 | STONEWARE PIPES BHASKAR,ANAND,

54 | RC.CPIPES ISIMARKEDOFAPPROVEDQUALITY

55 | LOFT TANK SYNTAX,UNIPLAS,PLOYION

56 | CI PIPES&WORK NECO,RIFSIF,BISOREQUIVALENTISIMAKE
57 | ANTITERMITE THIDDAN(35E.C.) DURSBAN-20TC, TRISHUL

58

GATE VALVES

LEADER,ZOLOTO
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PLASTIC W.C SEAT COVER

52

COMMANDER,DIPLOMAT

60

GUN METAL VALVE (FULL WAY
CHECK & GLEBE VALVES)

LEADER,SANT,ZOLOTO

61

CIVALVE(FULL WAY CHECK &
GLEBE VALVES

KIRLOSKAR,LEADER,ZOLOTO

62

PRINCE,ASTRAL,FINOLEX,SUPREME,

CPVC
63 READY MIX CONCRETE ACC,ULTRATECH,RMCINDIA,LAFARGE
64 ACRYLIC SOILD SURFACE DUPONT,LG,AVONITE

THERMO FORMED

65

CHAIRS/SOFA

GODREJ.METHODEX,FEATHERLITE,AFC,GEEKAY
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LIST OF APPROVED MANUFACTURERS FOR DIFFERENT ELECTRICAL MATERIALS

Incaseitisestablishedthatthebrandsspecified belowarenotavailableinthemarketaresubjecttotheapprovalofthe alternative

brand by the Architect
S. ITEM COMPANYMAKE
NO.
1 MEDIUM VOLTAGE SWITCH GEAR
a MOULDED CASE CIRCUIT BREAKER SCHNEIDER/LEGRAND/SIEMENS,L&T HAGGAR,HAVELLS
(MCCB)
b SWITCH FUSE UNIT HAVELLS/L&T/EE/CROMPTON/HHELCON
c HRC FUSE HAVELLS/L&T/EE/HHELCON
d CHANGE OVER SWITCH HAVELLS/L&T,SEIMENS
2 VRF/VRV AC System DAIKIN/OGENERAL/HITACHI
2(a) Split AC DAIKIN/OGENERAL/HITACHI (5 Star INVERTER AC)
3 CENTRIFUGAL FANS KRUGER/NICOTRA/GREENHECK/AIRFLOW
4 INLINE FANS KRUGER/NICOTRA/GREENHECK/AIRFLOW
5 G.I. Sheets SAIL/TATA/JINDAL
6 FACTOR FABRICATED DUCTING ROLASTAR/ZECO/DUCTOFAB
7 WELDING ROADS ADVANI/L&T
8 DUCT SUPPORTS HILTI/WALRAVEN/GRIPPLE
9 ANCHOR/FASTENER HILTI/FISHER/STERLING
10 ALUMINIUM TAPE JOHNSON/BIRLA/3M

GRILLS/DIFFUSERS/FIRE DAMPERS

GLENSTORMS/SYSTEMAIR/RUSKINTITUS

INSULATION/ACOUSTIC LINING FOR
DUCTING

ARMACELL/UROBATEX/VIDOFLEX

13

INSULATION FOR REFRIGERENT FOR
PIPE

ARMACELL/UROBATEX/VIDOFLEX

14 COPPER REFRIGEN TPIPE RAJCO/MANDEV/MAHFLOW

15 UPVC DRAIN PIPE SUPREME/ASTRALS/FINOLEX

16 CANVAS CONNECTION MAPRO/GLENSTORMS/ASTAR

17 PROPELLER TYPE EXHAUST FAN KRUGER/HAVELLS/MARATHAN/ORIENT/USHA/BAJAJ

18 MCB/ELCB/DBS/MCCB SCHNEIDER/LEGRAND/SIEMENS, L&T HAGGAR,
HAVELLS

19 ACB SCHNEIDER (MG-NSSERIES)/SIEMENS(3WT)/L&T(D-SINE)

21 MV CONTRACTORS/TIMER/STARTERS L&T/SIEMENS/LEGRAND

22 PROTECTIVE RELAYS L&T/SIEMENS,ALSTOM,ABB

23 ALLMETERS ENERCON/NEPTUNE/SIEMENS

24 AMMETER/VOLTMETER A.E/INDO TECH OR APPROVED EQUIVALENT
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25

INDICATION LAMPS/PUSH BUTTON

L&T/SCHNEIDER/VASHINO,CONCORD,SIEMENS

26 CAPACITOR L&T/SIEMENS/NEPTUNE

27 TERMINAL BLOCKS ELMEX/WAGO/CONNECT-WELL
28 CURRENT TRANSFORMER AEP/KAPPA/INDITECH

29 SELECTOR SWITCH KAYCEE/L&T/BCH/AREVA/ABB
30 BUS BAR JINDAL/INDALCO/CENTURY

31

LT CABLES/CONTROL CABLE

SKYTON/FINOLEX/POLYCAB/GLOSTERALLFRLS

32

SWITCH SOCKET/METAL CLAD SOCKET

LEGRAND(MYRIUS),/ANCHORROMA HAVELLS(CRABTREE)

33 CABLE TRAY PILCO/NEEDO,SLOTCO,VENUS,ERA CONTROL SYSTEM

34 HUNGS DOWELS

35 CONNECTORS ELMEC/DELCITY/WAYTEK

36 CABLE GLAND STRIPWELL/COMMET/SIEMENS, GROMMET, POWER ENGG.

37 MVPANEL(TTA) SIEMENSCPAN/ABBR2K/SCHNEIDER BLOCKSET

38 GICONDUIT BEC/AKG/STEEL CRAFT

39 MOTORS SIEMENS/ABB/CROMPTON

40 PVCPIPE FINOLEX/PRINCE/SUPREME

41 ELECTRICAL PANEL KRYPTON/RISHA/KEPL,ERACONTROLSYSTEM/SPT SWITCH
GEARS/EVA'ENGINEERS

42 G.IPIPE TATA/JINDAL/BHUSAN

43 EARTH LEAKAGE CIRCUIT HAGER/LEGRAND/MERLINGERIN

44 FIRE ALARM SYSTEM SYSTEMSENSOR/EDWARDS/APPOLO/AGNI

45 DATA COMPONENTS AMP/SYSTMATICS/LEGRAND

46

ACCESS CONTROL SYSTEM/ CCTV
SYSTEM

BRIVO/HONEYWELL/DATS/LENEL/TYCO/SIEMENS

47 DOOR PHONE PANASONIC/ZICOM/SOLUS(SECURE)
48 READER BRIVO/HID

49 SMART PROXIMITY CARD BRIVO/HID

50 CAPACITOR BANKS L&T/SIEMENS/ALSTOM

51

PVC INSULATED COPPER CONDUCTOR
STRANDED

FINOLEX/POLYCABFRLS/HAVELLS

52

CONTROL WIRES OF 1100V GRADE

COPPER LUGS HEAVY DUTY DOWELLS
53 MEASURING METERS AUTOMATICELECTRIC/KAPPA/ENERCON
54 DIGITAL METERS & KWH METERS SECURE/L&T/ENERCON
55 PUSH BUTTONS L&T/SIEMEN/ABB

56

WIRING CABLE

FINOLEX/POLYCAB/HAVELLS/RRCABLESALLFRLS
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57 M.S.CONDUITS AND ASSESSORIES BEC/AKG/ESC

58 P.V.C.CONDUITS AND ACCESSORIES BEC/AKG/POLYPACK/ESCALLFRLS

59 LIGHT FIXTURES PHILIPS/HAVELLS/SYSKA/WIPRO

60 FAN USHA/CROMPTON/HAVELLS

61 ANY OTHER ITEMS SAMPLE TO BE APPROVED BY BANK/ARCHITECT

In the event of the materials of makes called for are not available and alternative makes are approved (by the

consultant) for incorporation in the work, the rates quoted shall be suitably amended based on the

pricevariation between the specified makes and alternative makes on the day the alternative makes are

accepted.
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